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INTRODUCTION

1. This standard tender document for procurement of works has been prepared for Optiven
Ltd in the procurement of works (i.e. in accordance to the Standard Tender Document for
Procurement of small works).

2. The following guidelines should be observed when using the document:-

a) Specific details should be furnished in the Invitation to tender and in the special
conditions of contract (where applicable). The tender document issued to tenderers
should not have blank spaces or options.

b) The instructions to tenderers and the General Conditions of Contract should remain
unchanged. Any necessary amendments to these parts should be made through
Appendix to instructions to tenderers and special conditions of contract respectively.

3. Information contained in the invitation to tender shall conform to the data and information
in the tender documents to enable prospective tenderers to decide whether or not to
participate in the tender and shall indicate any important tender requirements

The cover of the document shall be modified to include:-

I. Tender Number: OPT/OP/02/2025 -2026
II. Tender Name: TENDER FOR CONSTRUCTION OF THE PROPOSED
MASONRY PERIMETER WALL AT ACHIEVERS’ PARADISE 2, KIMUKA,

NGONG, KAJIADO COUNTY.

III. Name of procuring entity: OPTIVEN LIMITED
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SECTION I: INVITATION TO TENDER

TENDER NO: OPT/OP/01/2025-2026.

CLOSING DATE:_12"™ SEPTEMBER, 2025

TENDER NAME: TENDER FOR CONSTRUCTION OF THE PROPOSED MASONRY
PERIMETER WALL AT ACHIEVERS’ PARADISE 2. KIMUKA, NGONG,

KAJIADO COUNTY.

i.  Optiven Ltd invites sealed bids from eligible candidates for the TENDER FOR CONSTRUCTION OF
THE PROPOSED MASONRY PERIMETER WALL AT ACHIEVERS’ PARADISE 2, KIMUKA,
NGONG, KAJIADO COUNTY.

ii. This is an Open Tender.

iii.  Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain valid
for ninety (90) days from the closing date of tender.

iv. Tenders SHALL require bid bonds.

v.  The completed tender documents are to be enclosed in plain sealed envelopes marked with tender
reference number and be deposited in the Tender Box located at OPTIVEN LTD. ABSA TOWERS,

LOITA STREET 2™’ FLOOR, RECEPTION AREA,and be addressed to THE
PROCUREMENT AND DISPOSAL COMMITTEE, OPTIVEN LTD, P.O Box 623-00600,
NAIROBI- KENYA so as to be received on or before 10:00 AM 12TH SEPTEMBER, 2025.

Disclaimer: Late bids will be rejected and returned unopened. Optiven Ltd reserves the right
to accept or reject a tender in whole or in part. Canvassing will lead to automatic

disqualification.
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SECTION II: INSTRUCTIONS TO TENDERERS
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1.1

1.2

1.3

1.4

1. General/Eligibility/Qualifications/Cost of Tendering

The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The successful tenderer will be expected to
complete the Works by the Intended Completion Date specified in the tender documents.

All tenderers shall provide the Qualification Information, including all subcontractors.

All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including any drawings and charts, as
necessary.

All tenderers shall include the following information and documents with their tenders:

(@)

(b)
(c)

(d)

(¢)

copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the tender to
commit the tenderer:

total monetary value of construction work performed for each of the last three (3) years:
experience in works of a similar nature and size for each of the last three years, and details of
work under way or contractually committed; and names and addresses of clients who may be

contacted for further information on these contracts;

Major items of construction equipment proposed to carry out the Contract and an undertaking
that they will be available for the Contract.

Qualifications and experience of key site management and technical personnel proposed for
the Contract and an undertaking that they shall be available for the Contract.

reports on the financial standing of the tenderer, such as profit and loss statements and
auditor’s reports for the past three years;



1.5

1.6

(g) evidence of adequacy of working capital for this Contract (access to line(s) of credit and
availability of other financial resources);

(h) authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last five years, in which the
tenderer is involved, the parties concerned and disputed amount; and

(j) Proposals for subcontracting components of the Works amounting to more than Thirty (30)
Percent of the Contract Price.

Tenders SHALL NOT be accepted from a joint venture.

To qualify for award of the Contract, tenderers shall meet the following minimum qualifying
criteria;

(a) annual volume of construction work of at least 2 (two) times the estimated annual cash flow for
the Contract;

(b) experience as main contractor in the construction of at least two works of a nature andcomplexity
equivalent to the Works over the last 5 years (to comply with this requirement, works cited should
be at least seventy (70) percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed as
required for the Works;

(d) a Contract manager with at least five years’ experience in works of an equivalent nature and
volume, including no less than three years as Manager; and



1.7

1.8

1.9

1.10

(e) Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of any
advance payments which may be made under the Contract, of no less than 4 months of the
estimated payment flow under this Contract.

Each tenderer shall submit only one tender. A tenderer who submits or participates in more than one
tender (other than as a subcontractor or in cases of alternatives that have been permitted or requested)
will cause all the proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his tender, and
the Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and examine the
Site of the Works and its surroundings, and obtain all information that may be necessary for preparing
the tender and entering into a contract for construction of the Works. The costs of visiting the Site
shall be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members are not eligible to participate
in the tender.



2.1

2.2

23

24

2.5

2. Tender Documents

The complete set of tender documents comprises the documents listed below and any addenda issued
in accordance with Clause 2.4.

(a) These Instructions to Tenderers.

(b) Form of Tender and Qualification Information.
(c) Conditions of Contract.

(d) Appendix to Conditions of Contract.

(e) Specifications

(f) Bills of Quantities

(¢) Drawings/Sketches.

(h) Forms of Securities/Bonds.

The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender
documents. Failure to furnish all information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in every respect will be at the
tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents may notify the Employer
in writing at the address indicated in the letter of invitation to tender. The Employer will only respond
to requests for clarification received earlier than seven (7) days prior to the deadline for submission
of tenders. Copies of the Employer’s response will beforwarded to all persons issued with tendering
documents, including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering documents
by issuing addenda. Any addendum thus issued shall be part of the tendering documents and shall be
communicated in writing to all tenderers. Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum into account in
preparing their tenders, the Employer shall extend, as necessary, the deadline for submission of
tenders, in accordance with Clause 4.2 here below.



3.1

3.2

3.3

3.4

3.5

3.6

3. Preparation of Tenders

All documents relating to the tender and any correspondence shall be in English language.
The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, Appendix to
Conditions of Contract and Specifications;

(b) Bid Bond,
(c) Priced Bill of Quantities;
(d) Qualification Information Form and Documents;

(e) Any other materials required to be completed and submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items for which no rate or price is entered by the tenderer will not be paid for when executed and
shall be deemed covered by the other rates and prices in the Bill of Quantities. All duties, taxes, and
other levies payable by the Contractor under the Contract, or for any other cause relevant to the
Contract, as of 30 days prior to the deadline for submission of tenders, shall be included in the tender
price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment during the
performance of the Contract if provided for in the Appendix to Conditions of Contract andprovisions
made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of ninety (90) days from the opening date. However, in
exceptional circumstances, the Employer may request that the tenderers extend the period of validity
for a specified additional period. The request and the tenderers™ responses shall be made in writing.
A tenderer may refuse the request without forfeiting the Bid Bond. A tenderer agreeing to the request
will not be required or permitted to otherwise modify the tender, but will be required to extend the
validity of Bid Bond for the period of the extension, and in compliance with Clause 3.7 - 3.11 in all
respects.



3.7

3.8

3.9

3.10

3.11

3.12

3.13

3.14

The tenderer shall furnish, as part of the tender, a Bid Bond in the amount and form specifiedin the
appendix to invitation to tenderers. This shall be in the amount not exceeding two (2) percent of the
tender price.

The format of the Bid Bond should be in accordance with the form of Bid Bond included in
Section 6 - Standard Forms or any other form acceptable to the Employer. Bid Bond shall be
valid for thirty (30) days beyond the validity of the tender.

Any tender not accompanied by an acceptable Bid Bond shall be rejected.

The Bid Bonds of unsuccessful tenderers will be returned within Thirty (30) days of the end of the
tender validity period specified in Clause 3.6.

The Bid Bond of the successful tenderer will be discharged when the tenderer has signed the Contract
Agreement and furnished the required Performance Security/Guarantee.

The Bid Bond may be forfeited if;
(a)if the tenderer withdraws the tender after tender opening during the period of tendervalidity;

(b) if the tenderer does not accept the tender price, pursuant to Clause 5.7,

(c) in the case of a successful tenderer, if the tenderer fails within the specified time limit to
(i) sign the Agreement, or
(ii) Furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering documents,
including any necessary technical design as indicated in the Drawings and Specifications.
Alternatives will not be considered.

The tenderer shall prepare one original of the documents comprising the tender documents as
described in Clause 3.2 of these Instructions to Tenderers, bound with the volume containing the
Form of Tender, and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of
the tender, in the number specified in the invitation to tender, and clearly marked as “COPIES”. In
the event of discrepancy between them, the original shall prevail.



3.15

3.16

3.17

4.1

4.2

43

4.4

4.5

4.6

The original and all copies of the tender shall be typed or written in indelible ink and shall be signed
by a person or persons duly authorized to sign on behalf of the tenderer, pursuant to Clause

1.5 (a) Or 1.6 (b), as the case may be. All pages of the tender where alterations or additions have
been made shall be initialed by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the procuring entity not
later than seven (7) days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within three (3) days of
receiving the request to enable the tenderer to make timely submission of its tender.

4. Submission of Tenders

The tenderer shall seal the original and all copies of the tender in two inner envelopes and one
outer envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES” as appropriate.

The inner and outer envelopes shall:

(a) be addressed to the Employer at the address provided in the invitation to tender;

(b) bear the name and identification number of the Contract as defined in the invitation to
tender; and

(c) Provide a warning not to open before the specified time and date for tender opening.

Tenders shall be delivered to the Employer at the address specified above not later than the time and
date specified in the invitation to tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with Sub-Clause 2.5 in which case all
rights and obligations of the Employer and the tenderers previously subject to the original deadline
will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned to the tenderer un-
opened.

Tenderers may modify or withdraw their tenders by giving notice in writing before the deadline
prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION “and “WITHDRAWAL?”, as appropriate. No tender may
be modified after the deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of tenders and the expiration of the
period of tender validity specified in the invitation to tender or as extended pursuant to Clause 3.6

10



may result in the forfeiture of the Bid Bond pursuant to Clause 3.11.

4.7  Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by submitting
tender modifications in accordance with Clause 4.4 or be included in the original tender submission.

11



5.1

5.2

53

5.4

5.5

5.6

5.7

5.8

5. Tender Opening and Evaluation

The tenders will be opened by the Employer, including modifications made pursuant to Clause 4.5,
Envelopes marked “WITHDRAWAL?” shall be opened first.

The tenderers® names, the tender prices, the total amount of each tender and of any alternative tender
(if alternatives have been requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Bid Bond, and such other details as may be considered
appropriate, will be announced by the Employer at the opening. Minutes of the tender opening,
including the information disclosed will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of tenders and
recommendations for the award of Contract shall not be disclosed to tenderers or any other persons
not officially concerned with such process until the award to the successful tenderer has been

Announced. Any effort by a tenderer to influence the Employer’s officials, processing of tenders or
Award decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his discretion,
may ask any tenderer for clarification of the tender, including breakdowns of unit rates. The
request for clarification and the response shall be in writing but no change in the price or substance
of the tender shall be sought, offered, or permitted except as required to confirm the tender sum in
the evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each tender (a) meets
the eligibility criteria defined in Clause 1.7;(b) has been properly signed; (¢) is accompanied by the
required securities; and (d) is substantially responsive to the requirements of the tendering
documents. A substantially responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the works; (b) which limits in any substantial way, inconsistent with thetendering
documents, the Employer’s rights or the tenderer’s obligations under the Contract; or (c¢) whose
rectification would affect unfairly the competitive position of other tenderers presenting substantially
responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be made
responsive by correction or withdrawal of the nonconforming deviation or reservation.

NOTE: The tender sum as submitted shall be absolute and final and s
hall not be subject to correction, adjustment or amendment in any way

by any person orentity.

The Employer will evaluate and compare only the tenders determined to be substantially responsive
in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated tender price as
read out during the tender opening.

12
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5.10

5.11

The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.
Variations, deviations, and alternative offers and other factors which are in excess of the
requirements of the tender documents or otherwise result in unsolicited benefits for the Employer
will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from the time of
the tender opening to the time the Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation, tender comparison or Contract
award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall
be allowed a 10% preferential bias provided that they do not sub-contract work valued at more than
50% of the Contract Price excluding Provisional Sums to a non-indigenous sub-contractor.

13



6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6. Award of Contract

Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender has been
determined to be substantially responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been determined to be (a) eligible in
accordance with the provision of Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any tender, and
to cancel the tendering process and reject all tenders, at any time prior to the award of Contract,
without thereby incurring any liability to the affected tenderer or tenderers or anyobligation to inform
the affected tenderer or tenderers of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior to expiration of the
tender validity period in writing. This notification (hereinafter andin all Contract documents called
the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract documents called the
“Contract Price”) that the Employer will pay the Contractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as prescribed by the Contract. At the
same time the other tenderers shall be informed that their tendershave not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and the successful tenderer.
Within 14 days of receipt the successful tenderer will sign the Agreement and return it to the
Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver to the
Employer a Performance Security in the amount stipulated in the Appendix to Conditions of Contract
and in the form stipulated in the Tender documents. The Performance Security shall be in the amount
and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Bid Bond.

Upon the furnishing by the successful tenderer of the Performance Security, the Employer will
promptly notify the other tenderers that their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed for contracts not
exceeding one year (12 months)

14



6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

7.1

The tender evaluation committee shall evaluate the tender within thirty (30) days of the
validity periodfrom the date of opening the tender.

The parties to the contract shall have it signed within zen (10) days from the date of notification of
contract award unless there is an administrative review request in writing to the parties.

Contract price variations shall not be allowed for contracts not exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 10% of the original
contract price.

Price variation request shall be processed by the procuring entity within thirty (30) days of
receiving the request.

The procuring entity may at any time terminate procurement proceedings before contract award
and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on request
give its reasons for termination within fourteen (14) days of receiving the request from any
tenderer.

A tenderer who gives false information in the tender document about its qualification or who

refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future procurement.

7. Corrupt and Fraudulent Practices

The procuring entity requires that tenderers observe the highest standards of ethics during
procurement process and execution of contracts. A tenderer shall sign a declaration that he has not
and will not be involved in corrupt and fraudulent practices.

15



PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

The name of the contractis: T END E R FOR THE CONSTRUCTION OF PR
O P OSEDMASONRY PERIMETER WALL AT ACHIEVERS’ PARADISE
2, KIMUKA, NGONG, KAJIADO COUNTY.

The reference number of the Contract is OPT/OP/02/2025-2026

The rates and prices set down by the tenderer against the items in the Bills of
Quantities are to be the full inclusive value of the finished work described
thereunder and are to include for profits, taxes and all obligations and liabilities of
every kind which under the contract are to be borne by the Contractor.

The pricing should be inclusive of Value added Tax (VAT) 16%; the contractor
shall include his/her allowance for VAT in the all-in rates for individual items. The
VAT SHOULD NOT be added as a separate item on the GRAND SUMMARY

page.

B. Contents of Tender Document

The Tenderer will submit any questions in writing, to reach the Procuring Entity
before seven (7) days to tender submission deadline date.

For Clarification of Tender purposes, for obtaining further information, the Procuring
Entity’s address is:

OPTIVEN LTD
P.O BOX 623-00600, NAIROBI
ABSA TOWERS, LOITA STREET, 28? FLOOR.

Email : procurement@optiven.co.ke

C. Preparation

of Tenders

The Tenderer shall submit the following additional documents:

1. A copy of current registration certificate with relevant statutory body and
National Construction Authority (NCA) Registration as Class 6 Building
Works Contractors and Above.

11. Evidence of current annual practicing license registration with NCA.
iil. Valid Tax Compliance Certificate and Valid tax License.
v Certificate of Incorporation, CR12 and Updated Business Profile.

Alternative Tenders SHALL NOT be considered.

Alternative times for completion SHALL NOT be permitted.

The prices quoted by the Tenderer shall be FIXED

The Tender validity period shall be ninety (90) days from the date of submission.

A Bid Bond is required.

Tenders must be accompanied with a Bid Bond in the form of bank guarantee,

16




PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Insurance Company guarantee, a letter of credit or guarantee by a deposit taking
Microfinance Institution, Sacco Society, the Youth Enterprise Development Fund or
Women Enterprise Fund which must be attached to the tender document must be
valid for Ninety (90) days after the date of closure of tender.

In addition to the original of the Tender, the number of copies is: One (1)

The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: The name, designation, contact information, signature, and official
stamp.

D. Submission

and Opening of Tenders

(A) For Tender submission purposes only, the Procuring Entity’s address is:

OPTIVEN LTD.
THE PROCUREMENT AND DISPOSAL COMMITTEE.
ABSA TOWERS, LOITA STREET, 2N FLOOR.
BEFORE OR ON 12™ SEPTEMBER 2025 AT 10:00AM

Tenders SHALL NOT be submitted electronically and only physical copies will be
accepted.

E. Evaluation,

and Comparison of Tenders

The adjustment shall be based on the original quoted price of the item or
component as quoted by the Tenderer.

At this time, the Procuring Entity DOES NOT INTEND to execute certain specific
parts of the Works by subcontractors selected in advance.

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 30% of the total contract amount. Tenderers planning to subcontract work
shall specify, in the Form of Tender, the activity (is) or parts of the Works to be
subcontracted along with complete details of the subcontractors and their qualification
and experience.

Additional requirements apply. These are detailed in the evaluation criteria in
Section V, Evaluation and Qualification Criteria.

In the event of dispute the parties shall endeavor to settle it amicably. If the parties
fail to resolve the matter, the same shall be referred to arbitration as per the
provisions of these documents.

The amount of Performance Guarantee/Security shall be Ten Percent (10%) of
the Contract Price and shall be in form of Bank guarantee or Insurance Company
guarantee.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should
submit its complaint following these procedures, in writing (by the quickest means
available, that is either by hand delivery or email to: procurement@optiven.co.ke

For the attention: The Procurement and Disposal Committee

17




PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Procuring Entity: Optiven Ltd

Email address: procurement@optiven.co.ke
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SECTION III: GENERAL CONDITIONS OF
CONTRACT
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Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as
indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.
“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by the Project Manager, in
accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the Contractor as recorded in
the Agreement Form and signed by the parties including all attachments and appendices thereto and all

documents incorporated by reference therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body who’s tender to carry out the Works has been
accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to the
Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager upon correction of defects
by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and calculated from the
Completion Date.

“Drawings” include calculations and other information provided or approved by the Project Manager for
the execution of the Contract.

“Day works” are Work inputs subject to payment on a time basis for labour and the associated materials
and plant.

“Employer”, or the” Procuring entity” as defined in the Public Procurement Regulations (i.e. Central or
Local Government administration, Universities, Public Institutions and Corporations, etc.) is the party who

employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the execution
of the Works.
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“The Intended Completion Date” is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date may be revised only by the Project Manager by issuing an extension
of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

“Project Manager” is the person named in the Appendix to Conditions of Contract (or any other competent
person appointed by the Employer and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works and administering the Contract.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the tendering documents which are
factual and interpretative about the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the Works. It does not
necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out a part
of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor which are
needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the
Employer, as defined in the Appendix to Conditions of Contract.
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2.1

2.2

23

24

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter,
and the other way around. Headings have no significance. Words have their normal meaning in English
Language unless specifically defined. The Project Manager will provide instructions clarifying queries about
these Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract, reference in the Conditions
of Contract to the Works, the Completion Date and the Intended Completion Date apply to any section of
the Works (other than references to the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall be interpreted in the following
order of priority;

(a) Agreement,

(b) Letter of Acceptance,

(c) Contractor’s Tender,

(d) Appendix to Conditions of Contract,

(e) Conditions of Contract,

(f) Specifications,

(g) Drawings,

(h) Bill of Quantities,

(i) Any other documents listed in the Appendix to Conditions of Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish both the Employer and the
Contractor with two copies  each of all the Contract documents. Further, as and when necessary the Project
Manager shall furnish the Contractor [always with a copy to the Employer] with three [3] copies of such further
drawings or details or descriptive schedules as are reasonably necessary either to explain or amplify the Contract
drawings or to enable the Contractor to carry out and complete the Works in accordance with these Conditions.
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Language and Law

Language of the Contract and the law governing the Contract shall be English language and the Laws of Kenya
respectively unless otherwise stated.

Project Manager’s Decisions

Except where otherwise specifically stated, the Project Manager will decide contractual matters between the
Employer and the Contractor in the role representing the Employer.

Delegation
The Project Manager may delegate any of his duties and responsibilities to others after notifying the Contractor.

Communications

Communication between parties shall be effective only when in writing. A notice shall be effective only when it
is delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities etc. as listed
in the Appendix to Conditions of Contract and also with the Employer, asper the directions of the Project
Manager. The Contractor shall also provide facilities and services for them. The Employer may modify the said
List of Other Contractors etc., and shall notify the Contractor of any such modification.
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11

Personnel

The Contractor shall employ the key personnel named in the Qualification Information, to carry out thefunctions
stated in the said Information or other personnel approved by the Project Manager. The Project Manager will
approve any proposed replacement of key personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in the Qualification Information. Ifthe Project
Manager asks the Contractor to remove a person who is a member of the Contractor’s staff or work force, stating
the reasons, the Contractor shall ensure that the person leaves the Site within seven days and hasno further
connection with the Work in the Contract.

Works

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. The
Works may commence on the Start Date and shall be carried out in accordance with the Program submitted by
the Contractor, as updated with the approval of the Project Manager, and complete them by the Intended
Completion Date.

Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However before erecting the same,
he shall submit his designs including specifications and drawings to the Project Manager and to any other
relevant third parties for their approval. No erection of temporary works shall be done until such approvals
are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the Temporary
works and all drawings prepared by the Contractor for the execution of the temporary or permanent Works,

shall be subject to prior approval by the Project Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on Site shall be the property
of the Employer. The Contractor shall notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

13. Work Programme

Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit to the Project
Manager for approval a program showing the general methods, arrangements, order, and timing for all the activities
in the Works. An update of the program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining Work, including any changes to the sequence
of the activities. The Contractor shall submit to the Project Manager for approval anupdated program at intervals
no longer than the period stated in the Appendix to Conditions of Contract. If the Contractor does not submit an
updated program within this period, the Project Manager may withhold the amount stated in the said Appendix
from the next payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue program has been submitted. The ProjectManager’s approval of the program shall not alter the
Contractor’s obligations. The Contractor may revise the program and submit it to the Project Manager again at any
time. A revised program shall show the effect of Variations and Compensation Events.
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14. Possession of Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given
by the date stated in the Appendix to Conditions of Contract, the Employer will be deemed to have delayed the
start of the relevant activities, and this will be a Compensation Event.

15. Access to Site

The Contractor shall allow the Project Manager and any other person authorized by the Project Manager, access
to the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are in accordance with the
Contract.

17. Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
variation is issued which makes it impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining Work, which would cause the
Contractor to incur additional cost. The Project Manager shall decide whether and by how much to extend
the Intended Completion Date within Twenty One (21) days of the Contractor asking the Project Manager
in writing for a decision upon the effect of a Compensation Event or variation and submitting full
supporting information.If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with adelay, the delay caused by such failure shall not be considered in assessing the
new (extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the Employer.

18. Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the Project Manager and the
Contractor. Its business shall be to review the plans for the remaining Work and to deal with matters raised
in accordance with the early warning procedure. The Project Manager shall record the minutes of
management meetings and provide copies of the same to those attending the meeting and the Employer.
The responsibility of the parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who attended the meeting.

19. Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the Work, increase the Contract Price or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.
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19.2  The Contractor shall cooperate with the Project Manager in making and considering proposals on how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the Work and in
carrying out any resulting instructions of the Project Manager.

20. Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any defects that are
found. Such inspection shall not affect the Contractor’s responsibilities. The Project Manager may instruct
the Contractor to search for a defect and to uncover and test any Work that the Project Manager considers
may have a defect. Should the defect be found, the cost of uncovering and making good shall be borne by
the Contractor, However, if there is no defect found, the cost of uncovering and making good shall be
treated as a variation and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time
specified by the Project Manager’s notice. If the Contractor has not corrected a defect within the time
specified in the Project Manager’s notice, the Project Manager will assess the cost of having the defect
corrected by other parties and such cost shall be treated as a variation and be deducted from the Contract
Price.

21. Bills of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and commissioning of the
Work to be done by the Contractor. The Contractor will be paid for the quantity of the Work done at therate
in the Bills of Quantities for each item.

21.2 If the final quantity of the Work done differs from the Contract Bills of Quantities for the particular item by
more than Twenty Five (25) Percent and provided the change exceeds one (1) percent of the Initial Contract

price, the Project Manager shall adjust the rate to allow for the change.

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bills of Quantities.

22. Variations
22.1 All variations shall be included in updated programs produced by the Contractor.
22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the variations when
requested to do so. The Project Manager shall assess the quotation, which shall be given within seven (7)

days of the request or within any longer period as may be stated by the Project Manager and before the
Variation is ordered.
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22.4

22.5

22.6

22.7

If the work in the variation corresponds with an item description in the Bills of Quantities and if in the opinion
of the Project Manager, the quantity of work is not above the limit stated in Clause 21.2 or thetiming
of its execution does not cause the cost per unit of quantity to change, the rate in the Bills of Quantities shall
be used to calculate the value of the variation. If the cost per unit of quantity changes, or if the nature or
timing of the work in the variation does not correspond with items in the Bills of Quantities, the quotation
by the Contractor shall be in the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the variation and make a change
to the Contract price, which shall be based on the Project Manager’s own forecast of the effects of the
variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would prevent a quotation being given
and considered without delaying the Work, no quotation shall be given and the variation shall be treated as
aCompensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning,.

When the Program is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast.

23. Payment Certificates, Currency of Pavments and Advance Payments

23.1

23.2

23.3

234

23.5

The Contractor shall submit to the Project Manager monthly applications for payment giving sufficient details
of the Work done and materials on Site and the amounts which the Contractor considers himself to beentitled
to. The Project Manager shall check the monthly application and certify the amount to be paid to the
Contractor within 14 days. The value of Work executed and payable shall be determined by the Project
Manager.

The value of Work executed shall comprise the value of the quantities of the items in the Bills of Quantities
completed; materials delivered on Site, variations and compensation events. Such materials shall become
the property of the Employer once the Employer has paid the Contractor for their value. Thereafter, they
shall not be removed from Site without the Project Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the Contractor the amounts
certified by the Project Manager within thirty (30) days of the date of issue of each certificate. If the
Employer makes a late payment, the Contractor shall be paid simple interest on the late payment in the next
payment. Interest shall be calculated on the basis of number of days delayed at a rate three percentage
points abovethe Central Bank of Kenya’s average rate for base lending prevailing as of the first day the
payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award by an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated

from the date upon which the increased amount would have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will not be paid for by the Employer and
shall be deemed covered by other rates and prices in the Contract.
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23.6 The Contract Price shall be stated in Kenya Shillings (Kshs.). All payments to the Contractor shall be made

in Kenya Shillings and foreign currency in the proportion indicated in the tender, or agreed prior to the
execution of the Contract Agreement and indicated therein. The rate of exchange for the calculation of the
amount of foreign currency payment shall be the rate of exchange indicated in the Appendix to Conditions
of Contract. If the Contractor indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services, the Employer reserves the right to pay the equivalent at the
time of payment in the currencies of the countries of such goods and services. The Employer and the Project
Manager shall be notified promptly by the Contractor of any changes in the expected foreign currency
requirements of the Contractor during the execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of the balance of the Contract Price shall
then be amended by agreement between Employer and the Contractor in order to reflect appropriately such

changes.

23.7 Disclaimer: No advance payment shall be extended in these Contracts unless on special circumstances.

23.8

23.9

If a compensation event would cause additional cost or would prevent the Work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be

increased and whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the Contractor’s forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price
shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the Project Manager
shall adjust the Contract Price based on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently and promptly to the event.
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24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(@)

(b)

(¢

(d)

(¢)

g

(h)

(i)
0
(k)

The Employer does not give access to a part of the Site by the Site Possession Date stated in the
Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that affects the Work of the
Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications or instructions required
for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests upon the
Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.
Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to tenderers (including the Site

investigation reports), from information available publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Employer or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.
The Project Manager unreasonably delays issuing a Certificate of Completion.

Other compensation events described in the Contract or determined by the Project Manager shall
apply.

24.2 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are adversely
affected by the Contractor not having given early warning or not having co-operated with the Project
Manager.

24.3 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Appendix to Conditions
of Contract.

24.4 The Contractor shall give written notice to the Project Manager of his intention to make a claim within thirty
days after the event giving rise to the claim has first arisen. The claim shall be submitted within thirty days
thereafter.

Provided always that should the event giving rise to the claim of continuing effect, the Contractor shall submit
an interim claim within the said thirty days and a final claim within thirty days of the end of the event giving
rise to the claim.
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25. Price Adjustment

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are changed between the

date 30 days before the submission of tenders for the Contract and the date of Completion. The adjustment
shall be the change in the amount of tax payable by the Contractor.

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of tender submission in
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25.4

calculating the cost to the Contractor of materials to be specifically imported (by express provisions in the
Contract Bills of Quantities or Specifications) for permanent incorporation in the Works. Unless otherwise
stated in the Contract, if at any time during the period of the Contract exchange rates shall be varied and this
shall affect the cost to the Contractor of such materials, then the Project Manager shall assess the net
difference in the cost of such materials. Any amount from time to time so assessed shall be added to or
deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been calculated in the
manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the events
specified there under;

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the rates of
wagesand other emoluments and expenses as determined by the Joint Building Council of Kenya (J.B.C.)
and set out in the schedule of basic rates issued 30 days before the date for submission of tenders. A copy
of the schedule used by the Contractor in his pricing shall be attached in the Appendix to Conditions of
Contract.

(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments and expenses are
increasedor decreased, then the Contract Price shall be increased or decreased by the amount assessed by
the Project Manager based upon the difference, expressed as a percentage, between the rate set out

in the schedule of basic rates issued Thirty (30) days before the date for submission of tenders and the rate
published by the J.B.C. and applied to the quantum of labour incorporated within the amount of Work
remaining to be executed at the date of publication of such increase or decrease.

(iii) No adjustment shall be made in respect of changes in the rates of wages and other emoluments and
expenses which occur after the date of Completion except during such other period as may be granted as
an extension of time under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the basic prices
of materials to be permanently incorporated in the Works as determined by the J.B.C. and set out in the
schedule of basic rates issued 30 days before the date for submission of tenders. A copy of the schedule used
by the Contractor in his pricing shall be attached in the Appendix to Conditions of Contract.

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then the Contract

Price shall be increased or decreased by the amount to be assessed by the Project Manager based upon the
difference between the price set out in the schedule of basic rates issued Thirty (30) days before the date for
submission of tenders and the rate published by the J.B.C. and applied to the quantum of the relevant
materials which have not been taken into account in arriving at the amount of any interim certificate under
clause 23 of these Conditions issued before the date of publication of such increase or decrease.
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25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur after the date for
Completion except during such other period as may be granted as an extension of time under clause 17.0 of
these Conditions.

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials included in the
schedule of basic rates.

26. Retention

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the Appendix to
Conditions of Contract until Completion of the whole of the Works. On Completion of the whole of the
Works, half the total amount retained shall be repaid to the Contractor and the remaining half when the
Defects Liability Period has passed and the Project Manager has certified that all defects notified to the
Contractor before the end of this period have been corrected.

27. Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the Appendix to Conditions
of Contract for each day that the actual Completion Date is later than the Intended Completion Date. The
Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not alter the Contractor’s liabilities.

27.2 1If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment
tothe date of repayment, at the rate specified in Clause 23.30

28. Securities
28.1 The Performance Security shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a reputable bank acceptable to the Employer,

and denominated in Kenya Shillings. The Performance Security shall be valid untila date Thirty (30) days
beyond the date of issue of the Certificate of Completion.

29. Day Works

29.1 1If applicable, the Day works rates in the Contractor’s tender shall be used for small additional amounts of
Work only when the Project Manager has given written instructions in advance for additional work to be
paid for in that way.

29.2  All work to be paid for as Day works shall be recorded by the Contractor on Forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
Work being done.

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms.
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30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are the Employer’s
risks:

(a) The risk of personal injury, death or loss of or damage to property (excluding the Works, Plant,
Materials and Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works, or

(i) Negligence, breach of statutory duty or interference with any legal right by the Employer or
by any person employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault
of the Employer or in Employer’s design, or due to war or radioactive contamination directly affecting
the place where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is the Employer’s risk except loss or damage due to;

(a) A defect which existed on or before the Completion Date.
(b) an event occurring before the Completion Date, which was not itself the Employer’s risk
(c) The activities of the Contractor on the Site after the Completion Date.

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of personal injury, death
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period, in the amounts stated in the Appendix to Conditions
of Contract for the following events;
(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with
the Contract, and

(d) Personal injury or death.

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager’s approval before the Start Date.

30.5 All such insurance shall provide for compensation required to rectify the loss or damage incurred.

30.6 If the Contractor does not provide any of the policies and certificates required, the Employer may affect the
insurance which the Contractor should have provided and recover the premiums from payments otherwise
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due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

30.7 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
Both parties shall comply with any conditions of insurance policies.

31. Completion and Taking Over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to the Project Manager
to issue a Certificate of Completion of the Works. The Employer shall take over the Site and the Works within
Seven (7) days of the Project Manager’s issuing a Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount that theContractor
considers payable to him by the Employer under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 30 days of receiving the Contractor’s account if it is correct andcomplete. If it is not, the
Project Manager shall issue within thirty (30) days a schedule that states the scope of the corrections or
additions that are necessary. If the final account is still unsatisfactory after it has been resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate within Sixzy (60) days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach
of the Contract. These fundamental breaches of Contract shall include, but shall not be limited to, the
following;

(@)

(b)

()

(d)

(¢

1

the Contractor stops work for thirty (30) days when no stoppage of work is shown on the current
program and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction
is not withdrawn within thirty (30) days;

the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or
amalgamation;

a payment certified by the Project Manager is not paid by the Employer to the Contractor within
Thirty (30) days (for Interim Certificate) or Sixty (60) days (for Final Certificate) of issue.

the Project Manager gives notice that failure to correct a particular defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Project Manager;

The Contractor does not maintain a security, which is required.

33.2 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other
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than those listed under Clause 33.1 above, the Project Manager shall decide whether the breach is
fundamental or not.

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and

leave the Site as soon as reasonably possible. The Project Manager shall immediately thereafter arrange
fora meeting for the purpose of taking record of the Works executed and materials, goods, equipment and
temporary buildings on Site.

34. Payment upon Termination

34.1

34.2

343

344

34.5

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the Work done and materials ordered and delivered to Site
up to the date of the issue of the certificate. Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the difference shall be a debt payable by
the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of Contract
by the Employer, the Project Manager shall issue a certificate for the value of the Work done, materials
ordered, the reasonable cost of removal of equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete the Works and to rectify any
defects and may enter upon the Works and use all materials on the Site, plant, equipment and temporary
works.

The Contractor shall, during the execution or after the completion of the Works under this clause remove
from the Site as and when required, within such reasonable time as the Project Manager may in writing
specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to or hired by
him, and in default the Employer may (without being responsible for any loss or damage) remove and sell
any such property of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer shall not be bound by any other provision
of this Contract to make any payment to the Contractor, but upon such completion as aforesaid and the
verification within a reasonable time of the accounts therefore the Project Manager shall certify the amount
of expenses properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have been payable on due
completion in accordance with this Contract the difference shall be a debt payable to the Employer by
the Contractor; and if the said amount added to the said money be less than the said total amount, the
difference shall be a debt payable by the Employer to the Contractor.

35



35. Release from Performance

35.1 If'the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of either the Employer or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop Work as quickly as possible after receiving
this certificate and shall be paid for all Work carried out before receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(@)

(b)

Offer or give or agree to give to any person in the service of the;

Employer any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this or any other Contract
for the Employer or for showing or forbearing to show favor or disfavor to any person in relation tothis or any
other contract for the Employer.

Enter into this or any other contract with the Employer in connection with which commission has been paid
or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is made particulars
of any such commission and of the terms and conditions of any agreement for the payment thereof have been
disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether
with or without the knowledge of the Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya.

37. Settlement of Disputes

37.1

In case any dispute or difference shall arise between the Employer or the Project Manager on his behalf and
the Contractor, either during the progress or after the completion or termination of the Works, such dispute
shall be notified in writing by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur in
the appointment of an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of
any of the following professional institutions;

(i) Architectural Association of Kenya
(ii) Institute of Quantity Surveyors of Kenya
(iii) Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)
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37.2

37.3

37.4

37.5

37.6

37.7

37.8

(v) Institution of Engineers of Kenya.

On the request of the applying party. The institution written to first by the aggrieved party shall take
precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing of whatsoever nature
arising thereunder or in connection therewith, including any matter or thing left by this Contract to the
discretion of the Project Manager, or the withholding by the Project Manager of any certificate to which the
Contractor may claim to be entitled to or the measurement and valuation referred to in clause 23.0 of these
conditions, or the rights and liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or difference where notice of a
dispute or difference has not been given by the applying party within ninety (90) days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference shall not
commence unless an attempt has in the first instance been made by the parties to settle such dispute or
difference amicably with or without the assistance of third parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either
party:

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by theseConditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or alleged completion of the Works
or termination or alleged termination of the Contract, unless the Employer and the Contractor agree
otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the

rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,
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Have powers to open up, review and revise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

37.9 The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV: SPECIAL CONDITIONS OF
CONTRACT
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SECTION IV: SPECIAL CONDITIONS OF CONTRACT

Special Conditions of Contract shall supplement the General Conditions of Contract. Whenever there is a

conflict, between the GCC and the SCC, the provisions of the SCC herein shall prevail over these in the GCC

The Emplover is:

Name: Optiven Ltd
Address: P.O. BOX 623-00600, Nairobi Kenya
Email: procurement@optiven.co.ke

The Project Manager is:

Name: Optiven Ltd.
Address: P.O.BOX 623-00600, Nairobi, Kenya
Email: procurement@optiven.co.ke
Cc : surveyor@optiven.co.ke
analytics@ptiven.co.ke

The Name (And Identification Number) Of
The Contract:

Tender for Construction of the Proposed Masonry
Perimeter Wall at Achievers’ Paradise 2, Kimuka,
Ngong, Kajiado County.

Tender No: OPT/OP/02/2025 -2026

The Start Date Shall be

As Agreed With The Project Manager

The Intended Completion Date for the whole
of the Works shall be

[Insert Number| From Date Of Site
Possession (In Weeks).

The following documents also form part of
the Contract

Documents Listed In Conditions Of

Contract

The Contractor shall submit a revised

program for the Works within:

14 Days Of Delivery of The Letter of Acceptance

The Site Possession Date Shall be

As Agreed With The Project Manager

The Site is located at

arrangement with the Main Contractor on the
site Include those for the execution of;

The Defects Liability period Three (3) Months.
Sub-Contractors expected to undertake sub- |1.
contract works under a domestic contract |2-

The minimum insurance covers shall be

ALL CONTRACTORS RISK POLICY
COVERING THE WHOLE CONTRACT;
Additionally,

a. The minimum cover for insurance of the Worksand
of Plant and Materials in respect of the Contractor’s
faulty design is NIL

b. The minimum cover for loss or damage to
Equipment is NIL
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c. The minimum for insurance of other property is
Kshs. 500,000.00

d. The minimum cover for personal injury or death
insurance

e. For the Contractor’s employees is AS PER
APPLICABLE LAWS

f. And for other people is Kshs. 500,000.00

The following events shall also be

Compensation Events:

Those Listed In The Conditions Of Contract Clause

The period between Program updates is

30 Days

The to be withheld for Ilate

submission of an updated Program is

amount

Half of Certificate

The proportion of payments retained is

10% of Contract Price

The Price Adjustment Clause

SHALL NOT Apply

The liquidated damages for the whole of the
Works is

Kshs. 50,000.00 (Per Week or Part Thereof)

The Performance Security shall be for the
following minimum amounts equivalent

10 PERCENT As A Percentage of The Contract
Price

The rate of exchange for calculation of
foreign currency payments

Is Not Applicable

The schedule of basic rates used in pricing

As Attached By The Employer.

Advance Payment

SHALL NOT Be Granted

Period of final measurements

1.5 Months From Practical Completion

Defects Liability period

3 Months From Practical Completion

Date for commencement

As Agreed With The Project Manager

Period of interim certificates 2 Weeks
Period of honoring certificates 30 Days
Limit of amount certified retained 5%
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SECTION V: TENDER EVALUATION CRITERIA
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SECTION V: TENDER EVALUATION CRITERIA

5.1. Procurement Item:

No. | Description Delivery Time

Proposed Construction of Masonry Perimeter Wall at Achievers’
Paradise 2, Kimuka, Ngong, Kajiado County.

5.2 Instructions on Submission of Bids:

The Tenderer must submit a one (1) —envelope bid (2 documents clearly marked as original and
copy) in the following format: Proposal comprising of thefollowing documents presented in the order

given:

1. Financial Bid comprising of;

a)

Form of tender, grand tender summary which will include final amounts in priced Bills of
quantities for works.

2.Mandatory bid comprising of the following documents presented in the order given:

a)

b)

c)
d)

e)

f)
g)
h)
i)
j)
k)
1)

National Construction Authority Registration Certificates for Main Contractor and All Sub-
contractors (NCA 6)

Current NCA Contractor’s Annual Practicing License for Main Contractor and all Sub-
contractors

Confidential Business Questionnaire for Main Contractor and all Sub-contractors

Power of Attorney' (except for Sole Proprietor) for Main Contractor and all Sub-contractors
Business Registration Certificate/Certificate of Incorporation for Main Contractor and all Sub-
contractors.

Copy of ID (Sole Proprietor)

Bid Bond.

Valid Tax Compliance Certificate for Main Contractor and all Sub-contractors

Reference Letter from the Bank

Key Staff Competency profiles for Main Contractor and all Sub-contractors

Manufacturer’s Authorization Form.

Pre-bid Site Visit Certificate.

5.3 Sealing and Marking of the Bid:

This is a ONE-BID ENVELOPE, where the mandatory, technical and financial proposals are submitted
in one envelope.

The inner envelopes should be clearly marked as follows:
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ORIGINAL TENDER (combined Mandatory, Technical & Financial)

IBidder to attach documentary proof of authority to sign the bid documents on behalf of the bidder.

COPY OF TENDER (combined Mandatory, Technical & Financial)

The envelopes shall then be sealed in an outer envelope and addressed to:
The Procurement and Disposal Committee

Optiven Ltd.
Absa Towers, Loita Street, 2" floor.
P.O. Box 623-00600, Nairobi Kenya

5.4 Tender Responsiveness Criteria

The submission of the following items will be required in the determination of the completeness of the
Bid. Bids that do not contain the following information required will be declared non responsive and shall

not be evaluated further.

No

Description of Criteria

Particulars Provided

Responsiveness

YES

NO

Sealed Original and Copy of the tender in
separate envelopes as Original and ,,Copy *
The envelope then shall be sealed in an
outer

envelope

Evidence to be availed is
original and Copy

2. | Attachment of a copy of certificate Evidence to be availed is
ofIncorporation/ Registration the Certificate

3. | Valid PIN, Tax Compliance Certificate for Evidence to be availed is
MainContractor and all Sub-contractors valid PIN and Tax

Compliance Certificate

4. | Attachment of NCA Registration as class “6” Evidence to be availed is
forMain Contractors and National Construction | the Certificate
Authority (NCA 7) for Domestic
Sub-contractors

5. | Valid NCA Contractor’s Annual Practicing Evidence to be availed is a
License for Main Contractor and all valid Certificate
Sub-contractors;

7. | Confidential Business Questionnaire for Main | Evidence to be availed is

Contractor and all Sub — Contractors dully
filled
and signed

dully filled and signed
form




Responsiveness

No Description of Criteria Particulars Provided YES NO
Form of tender dully filled and signed Evidence to be availed is
8. dully filled and signed
form
Power of Attorney (except for Sole proprietor) | Evidence to be availed is
9. | for Main Contractor and all Sub-contractors power of Attorney
Business Permit for Main Contractor and allSub-| Evidence to be availed isvalid
10.| contractors Certificate
Bid Bond of Two (2) Percent of the Tender Evidence to be availed isthe
11.! Sum. Bid Bond Cert/ Letter.
Reference Letter from the Bank indicating Evidence to be availed is
1 evidence of adequacy of working capital forthis| reference letter from the bank
contract
13.| Key Staff Competency profiles for Main Evidence to be availed are
Contractor and all Sub-contractors profiles of key staff and all
subcontractors
14 | Manufacturers’ Authorization Form Evidence to be availed is the
manufacturers’ authorization
form duly signed by a
recognized manufacturer.
15.| Mandatory Pre — bid Site Visit Certificate Evidence to be availed is
mandatory site visit
certificate which should be
attached on tender
documents
16.| Audited Accounts for the last 2 years Evidence to be availed is
certified audited accounts
17.| References letters of at least 2 clients supplied with | Evidence to be availed are

Similar works

letters from referees

Responsive

Non Responsive
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5.5 Technical Evaluation Criteria

The following criteria will be used in the evaluation of both Main Contractor and their associated Domestic
Subcontractors. The documents submitted will be evaluated for suitability and awarded marks asper the table

below;

Technical capability Assessment Total score 80 marks pass mark 60 marks (75%)

DESCRIPTION OF CRITERIA

MAX
SCORE

CUT
OFF
SCORE

Managerial and Key Personnel Competency Profiles C.Vs including relevant
technicalexperience (Minimum &8 Years) for at least four (4) relevant key staff. All
registered professionals should have current practicing license.

» Registered Quantity Surveyor, (5mks)

» Registered Land Surveyor, (Smks)

» Project/Construction Manager, (5mks)

» Site agent/Foreman (5mKks)

20

15

Experience/Reputation (20 mks)
a) Proof of satisfactory service for contracts of similar or higher value (10mks).
» Similar MASONRY PERIMETER Wall Projects (preferably Private Projects) of
at least Kshs.10m contract sum (up to 2 Projects - 5 marks)
» Other projects of at least Kshs. 15m contract sum (up to 2 Projects -2 marks)
b)Submit reference letter from at least two clients. (10mks), which should include:
» summary of services rendered (4 mks),
» value of contracts (4 mks) and
» contact person, address and telephone numbers (2 mks)

20

20

Plant and Equipment (Provide proof of ownership or lease agreements)

» Owned plant and equipment (1 No. Wheel loader/Excavator/Grader/Back hoe, 1
No.10 Ton tippers, 2 No. 1.5 Ton Pick-Up Vehicles, 2 no. Concrete mixers, 1 No.
Generator, 2 no. Poker Vibrators) (12mks)

» Leased or sub-contracted plant and equipment (max 3marks)

15

10

Price Consistency ( 5 Marks)

» Pricing Consistency (same rates for similar items of works) and checking
againstfront-loading of the tender sum.

» Economic responsiveness i.e. tendered rates should realistically be within
marketrates.

» Correctness of the Tender Sum against arithmetic error(s).

Tenderers whose unit rates are; consistent, not front loaded, are within market rates and have
confirmed their tender sum in case of arithmetic error(s) will be ranked against their tender

sums.

Proposed works methodology (5 mks)

46




Description of Criteria Max Cut off
Score | Score
Proof of Having Constructed Similar Walls (10 mks) 10 7
» MASONRY PERIMETER Walls ( preferably Private Projects) with all aspects of
sustainable construction (atleast 2 with S5mks per project)
» Other Projects with aspect of Sustainable construction (at least 2 with 2.5mks per building)
» No Project Undertaken with Aspects of Sustainable Construction (0 mks)
General Tender Documentation Presentation.(5 mks) 5 2
» Well bound and annotated (2mks)
» Neatness of Attachments to documents (3mk)
Total Score 80 60

NB: Bidders MUST paginate their tender documents from cover to cover.

5.6 Financial Evaluation Criteria

As deduced from the audited accounts; the purpose is to evaluate the financial strength of the
bidders and the Total Score is 20 Marks with a Pass mark of 14 Marks (70%)

Criterion

Scores

Marks

Earned

Audited Accounts for the last 2 Years

Yes

Annual Turnover

Average annual turn-over equal to or greater than the cost of the project cost (2
mks)

Average annual turn-over above 50% but below 100% of the cost of the project
(2 mks)

Average annual turn-over below 50% of the cost of the project (1 mks)

Average Net Premium Earned

Average General Financial Trend

Average Total Assets

Average Total Equity

For Working Capital, to provide evidence of access to Financial Resources as Cash in
Hand (Bank Statement) or Lines of Credit or Reference Letter from Reputable Bank

W W N O |

Net Worth

Total Score

20
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5.7 Due Diligence
Over and above the technical evaluation, due diligence will be conducted in attempt to exercise extra
reasonable care before engaging any of the bidders. This exercise will seek to establish the physical
existence and location of the bidder’s firms, physical existence of the past projects undertaken by the
bidders as listed in their profiles as well as assurance from previous clients on their involvement with
the bidders.
As such, this exercise will be conducted in 2 stages:

(i) Office visit and interviews and

(ii)  Listed Project Site Visits.

5.8 Overall Tender Evaluation Criteria

The bidders who pass the test of price consistency and reasonableness, and accept their arithmetic
errors (if any) shall finally be graded in terms of their submitted tender sums. The lowest bid in this

group shall be the lowest evaluated.
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SECTION VI: STANDARD FORMS

Notes on the Sample Forms:

Form of Tender -The form of tender must be completed by the tenderer and
Submitted with the tender documents. It must also be duly signed by duly authorized
representatives of the tenderer.

Confidential Business Questionnaire Form - This form must be completed by the
Tenderer and submitted with the tender documents.

Bid Bond Form - As required by the tender documents the tenderer shall provide the bid bond
either in the form included herein or in another format acceptable to the procuring entity.

Performance Security Form- The performance security form should not be completed by the
tenderers at the time of tender preparation. Only the successful tenderer will be required to
provide performance security in the Form provided herein or in another form acceptable to the
procuring entity.

Manufacturers Authorization Form - As required by the tender documents this must be completed
and submitted with the tender documents. This form will be completed by the manufacturer of
the goods where the tenderer is an Agent.

Letter of Notification of Award — The letter for notification of award shall not be completed by the
tenderer at the time of submitting the tender. The letter shall be completed by the procuring entity
and extended to the successful bidder(s).




6.1 FORM OF TENDER

The Procurement and Disposal Committee,
Optiven Limited,

P.O. Box 623-00600

NAIROBI, Kenya.

Date

Tender No.

M/S:

Having examined the tender documents including Addenda No.
.................................. the receipt of which is hereby duly acknowledged, We, the undersigned,
offer to construct, complete and maintain the whole of the Works in conformity with the Drawings,
Conditions of Contract, Specifications and Bills of Quantities as follows:

1) In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities/
Schedule of Rates for the execution of the above named works, We, the undersigned offer to
construct, install and complete such Works and remedy any defects arising therein for the sum of
KRS, e [Amount in Figures] Kenya

2) We undertake, if our Tender is accepted, to commence the Works within seven (7) days of receipt
of the Architects/ Project Manager Order to commence and to complete and deliver the whole of the
works within a completion period of...............coooiiiiiiiinin, weeks [Amount in Figures].

3) If our Tender is accepted, we undertake, to provide, within (14) fourteen days of the acceptance of
our Tender and before signing of the Contract Agreement, the guarantee of a bank in a sum of
equivalent to Ten (10) percent of the Contract Price for the due performance of the Contract, in the
FOrm Prescribed DY ... ..o e

4) We agree to abide by this Tender for a period of ................ days from the date fixed for tender
opening of the Instructions to tenderers, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period.

5) This Tender, together with your written acceptance thereof and your notification of award, shall
constitute a Contract, between us. Subject to signing of the Contract by the parties.

6) We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this.................. day of .o 2025
[Signature].......coevviviiieiiiiiieienannn, [In the capacity of] ....oovvriiiii e
Duly authorized to sign tender for an on behalfof ........ ...

WINESS. .ot NI .




6.2 CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM

You are requested to give the particulars indicated in Part 1; either Part 2(a), 2(b) or 2 (¢)
whichever applied to your type of business; and Part 3.

You are advised that it is a serious offence to give false information on this form.

Part 1 — General

1.1 BUSINESS NAME. ..ottt e e
1.2 Location of BUSINESs Premises. ... .....oiuiuiiti i
1.3 PIOt NO. .o Street/Road ..............
Postal Address.............ccoeennnn Tax Compliance NO.......c.oovviiiiiiiiiiiiiiii e
Tel NOwoo i Business Permit No..........coooiiiiiiiii
Email .........o.o PIN . e
1.4 NAUIE OF BUSINESS. ... ettt et et e e
1.5 Registration Certificate NO. ... ....ouiiii i et e e e e nanas
1.6 Maximum Value of Business which you can handle at any one time — KSHS........................
1.7 Name of your Bankers....................coeeinn
Branch..........ooo

Part 2 (a) — Sole Proprietor

2a.1  YourName in Full.... ..o
2a.2  Nationality ...o.ooeeiii i s

Country of Origin ........ooviiiiiiii i

Citizenship

DAILS. . ettt e

Part 2 (b) Partnership
2b.1 Given details of Partners as follows:

2b.2  Name Nationality Citizenship Details Shares

Part 2 (¢ ) — Registered Company
2c.l  Privateor Public ...
2c.2  State the Nominal and Issued Capital of Company-
Nominal KSHS ..ottt b ettt et eneens




ISSUEA K SH S, oo

2c¢.3  Given details of all Directors as follows

Name Nationality Citizenship Details Shares

Part 3 — Eligibility Status
3.1 Are you related to an Employee, Committee Member or Director of Optiven Limited

Nairobi? Yes No

3.2 If answer in 3.1 is YES give the relationship.
33 Does an Employee, Committee Member, or Director of Optiven Limited sit in the Organization,
Subsidiaries or Sub-Contractors?

Yes No

34 If answer in 3.3 above is YES give details.

3.5 Has your Organization, Subsidiary or Sub-contractor been involved in the past directly or
indirectly with a firm or any of its affiliates that have been engaged by Optiven Ltd to provide
consulting services for preparation of design, specifications and other documents to be used for
procurement of the goods under this invitation?

Yes No

3.6 If answer in 3.5 above is YES give details.

3.7 Are you under a declaration of ineligibility for corrupt and fraudulent practices? YES
No

3.8 Ifanswer in 3.7 above is YES give details:

3.9 Have you offered or given anything of value to influence the procurement process?

Yes No




3.10 Ifanswerin3.9 above is YES give details

I DECLARE that the information given on this form is correct to the best of my knowledge and
belief.

%+ IfaKenya Citizen, indicate under “Citizenship Details” whether by Birth,Naturalization or
registration.




6.3 BID BOND DECLARATION FORM

[The Bidder shall fill in this Form in accordance with the instructions indicated]
Date: [insert date (as day, month and year) of Bid Submission]

TeNAEr NO . oo e
TO e e,

We, the undersigned, declare that:

1. We understand that, according to your conditions, bids must be supported by a Bid Bond
Declaration.

2. We accept that we will automatically be suspended from being eligible for bidding in any
contract with the Purchaser for the period of time of ...........cccoocieviiiiiiiiiee. [insert number
Of months or years] Starting ON ..........ccceeeveeeeueeerireeerireesnneenns [insert date], if we are in breach of
Our obligation(s) under the bid conditions, because we:

(a) have withdrawn our Bid during the period of bid validity specified by us in the
Bidding Data Sheet; or

(b) having been notified of the acceptance of our Bid by the Purchaser during the period
of bid validity, (1) fail or refuse to execute the Contract, if required, or (i1) fail or refuse to furnish
the Performance Security, in accordance with the Instructions to Tenderers.
3. We understand this Bid Declaration shall expire if we are not the successful Bidder, upon
the earlier of (1) our receipt of a copy of your notification of the name of the successful Bidder;
or (ii) thirty (30) days after the expiration of the bid/tender validity.

SIGNEA: ... [insert signature of person whose
name and capacity are shown] In the capacity of [insert legal capacity of person signing the BidBond
Declaration]

D235 1 PSSR [insert
complete name of person signing the Bid Bond Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of , [insert date of signing]




6.4 PERFORMANCE SECURITY FORM

To: OPTIVEN LIMITED (Date)
P.O BOX 623-00600
NAIROBI

RE: TENDER FOR THE CONSTRUCTION OF PROPOSED MASONRY PERIMETER WALL AT
ACHIEVERS’ PARADISE 2, KIMUKA, NGONG, KAJIADO COUNTY

WHEREAS

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No.
date to execute (hereinafter
called “the Works”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in
accordance with the Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor,
up to a total of Kshs. [Amount of Guarantee in figures) Kenya Shillings

(amount
of Guarantee in words), and we undertake to pay you, upon your first written demand and without cavil or argument,

any sum or sums within the limits of Kenya Shillings

(amount of
Guarantee in words) as aforesaid without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the
demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall
in any way release us from any liability under this Guarantee, and we hereby waive notice of any change, addition, or
modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank
Address
Date




6.5 MANUFACTURER’S AUTHORIZATION FORM

To:

W HE R E A S o e
[name of the manufacturer] who are established and reputable manufacturers of /name
and/or description of the goods] having factories at...........cccceevvveervieeeiieenieeeeiee e, [address
of factory] do hereby authorize .............................. [Name and address of Agent] tosubmit

a tender, and subsequently negotiate and sign the Contract with you against tender No.
....................................... [Reference of the Tender] for the above goods manufactured by

We hereby extend our full guarantee and warranty as per the General Conditions of Contract
for the goods offered for supply by the above firm against this Invitation for Tenders.

[signature for and on behalf of manufacturer]

Note: This letter of authority should be on the letterhead of the Manufacturer and should be
signed by a person competent.




6.7 LETTER OF NOTIFICATION OF AWARD

Optiven Limited.
P.O. Box 623-00600,
Nairobi, Kenya.

To:

RE: Tender No.

Tender Name

This is to notify that the contract(s) stated below under the above mentioned tender have been awarded
to you.

1. Please acknowledge receipt of this Letter of Notification signifying your Acceptance.

2. The Contract(s) shall be signed by the parties within seven (7) days of the date of this letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this Letter
of Notification of Award.

The Procurement and Disposal Committee,
Optiven Ltd.

P.O. Box 623-00600

NAIROBI.




SECTION VII: BILLS OF QUANTITIES




SECTION VII: BILLS OF QUANTITIES

1. The Contractor is required to check the numbers of the pages and should any be found to be missing
or in duplicate or the figures or writing indistinct, he must inform the Quantity Surveyor through
surveyor@optiven.co.ke at once and have the same rectified.

2. Should the Contractor be in doubt about the precise meaning of any item, word or figure, for any
reason whatsoever, or observe any apparent omission of words or figures he must inform the
Quantity Surveyor through surveyor@optiven.co.ke in order that the correct meaning may be
decided uponor before the date for the submission of the Tender.

3. No liability whatsoever will be admitted nor claim allowed in respect of errors in the Contractor's
Tender due to mistakes in the Bills of Quantities which should have beenrectified in the manner
described above.

4. The Contractor shall not alter or otherwise qualify the text of these Bills of Quantities. Any
alteration or qualification made without authority will be ignored andthe text of the Bills of
Quantities as printed will be adhered to.

5. The Contractor shall be deemed to have made allowance in his prices generally to cover items of
Preliminaries or additions to Prime Cost Sums or other items.

6. All items of measured works shall be priced in detail and tenders containing lump sums to cover
traders or groups of work must be broken down to show prices for eachitem before they will be

accepted. Lump sums to cover items of preliminaries shall likewise be broken down if so required.

7. The Copyright of these Bills of Quantities is vested in the Quantity Surveyors and no part thereof
may be reproduced without their express permission given in writing.

8. The Contractor is solely responsible for the accurate ordering of materials in accordance with the
Drawings and Interior designers’ instructions and no claims for any loss or expense will be
entertained for orders for materials based upon the Bills of Quantities.

9. The Bills of Quantities must be priced in Kenya Currency, i.e. Shillings and Cents.

10. In no case will any expenses incurred by Contractors in preparation of this Tender be reimbursed.




SECTION 1: PARTICULAR PELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Yptiven...

Item

Description

Amount (Kshs.)

PARTICULAR PRELIMINARIES

THE PROJECT TEAM

The Employer

The term "Employer" is Optiven Ltd., Whose address unless otherwise notified, is P.O
Box 623-00600, NAIROBI, KENYA

The Contractor

The person or persons, partnership, firm or company whose tender (offer) for the work
is accepted and who consequently enters into a written contract with the Employer to
carry out the works.

The Project Manager

The person skilled and professionally trained to manage, plan and coordinate
construction projects on behalf of the Employer.

The Architect

The person skilled and professionally trained to design, plan and provide advice - both
aesthetic and technical - on built objects or adapt an existing property.

The Engineer

The person skilled and professionally trained to design, assess and inspect structures to
ensure they are efficient and stable.

The Quantity Surveyor

The person skilled and professionally trained to provide expert advice on construction
costs, compare different options, track variations and cost control.

Carried to Collection

PARTICULAR PRELIMINARIES PP/1

PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Yptiven...

Item

Description

Amount (Kshs.)

A

DESCRIPTION OF SITE

The site for the works is on LR NO. KAJIADO/NTASHART/31203 IN NGONG,
KAJIADO COUNTY. During the contract the contractor will be expected to take all
necessary measures as directed by the Project Manager to minimize any inconvenience
to users of adjacent properties and their customers that may arise from the carrying out
of the contract. It is a mandatory requirement that the tenderer visits the site before
pricing the bills of quantities. Prior arrangements for the site visit shall be made by the
client.

ACCESS TO SITE

Site location is along Kimuka - Ole Polos Road. Access to site is through the
designated entrances by the Landlord. No other entrance will be used by the Contractor
unless expressly permitted by the Employer at his own discretion. The Contractor must
allow for keeping clean at all times the existing access to the site.

GENERAL DESCRIPTION OF THE WORKS

The works to be carried out in this contract involve the construction of a masonry
perimeter wall complete with the necessary finishes.

All as set out in the Bills of Quantities.

DRAWINGS

The Contractor will be deemed to have examined the drawings and sketches before
tendering and to have satisfied himself regarding their details and regarding the nature
and extent of the works and the method of construction involved. No claims arising out
of misapprehension in these respects will be allowed.

Carried to Collection
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PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

DESCRIPTION OF WORK AND SCOPE OF CONTRACT.

The scope of the works in this contract involve the construction of a masonry perimeter
wall. These works include excavation works, concrete works, masonry wall, precast
concrete units, finishes and burglarproofing all as detailed in the attached Bills of
Quantities. The spaces for the works shall be:

Approximately 1433 Meters with easy access from the main roads.

The standards of workmanship and materials used are expected to be of the highest
levels achievable to be commensurate with the best standards in the building industry
in Kenya.

The Employer shall have the right under this contract to hire others to carry out work
falling under the contract if the contractor fails to achieve the required standards of
materials and workmanship.

Carried to Collection (Below)

COLLECTION

From Page PP/1

From Page PP/2

From Page PP/3 (Above)

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY
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GENERAL PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

GENERAL PRELIMINARIES

METHOD OF MEASUREMENT

The Contract Bills have been prepared in accordance with the Standard Method of
Measurement of Building Works for East Africa, Second Edition, published by the
Architectural Association of Kenya, Chapter of Quantity Surveyors in June 2008.

SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering to the
correctness and sufficiency of his Tender for the works and of rates and prices stated
in the priced Bills of quantities, which rates and prices shall cover all his obligations
under the contract and all matters and means necessary for the proper completion and
maintenance of the Works. The rates and prices shall not be changed whatsoever
after tender opening.

STAMP CHARGES

The Contractor shall allow the payment of all Stamp Charges in connection with the
Surety Bond and Contract Agreement.

DEFINITIONS AND ABBREVIATIONS

Abbreviations used in these Bills of Quantities shall be interpreted as follows:-

“Approved”: Shall mean approved by the Project Manager.

“As directed”: Shall mean as directed by the Project Manager.

“B.S.”: Shall mean
the Current British Standard specifications published by the British Standards
institution, 2 Park Street, London W. I, England.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item Description Amount (Kshs.)
A [DEFINITIONS AND ABBREVIATIONS (CONTD.)
“Kgs.”: Shall mean Kilograms
“No.”: Shall mean Number
“MM”: Shall mean Millimetres
“Lm.”; Shall mean Linear Metres
“Sm.”: Shall mean Square Metres
“Cm.”: Shall mean Cubic Metres
“M.S.”: Shall mean Measured separately
Words denoting the "Male" shall be deemed to represent the "Female" and vice
versa.
“Ditto”: Shall mean the whole of the preceding description except as qualified in the
section in which it occurs. Where it occurs in brackets it shall mean the whole of the
preceding description which is contained in the appropriate brackets.
B [SAMPLES AND TESTING
The Contractor shall furnish at the earliest possible opportunity before the relevant
section of the work commences and at his cost, any samples of materials or
workmanship that may be called for by the Project Manager for his approval and any
further samples in the case of rejection until they are approved. Such samples, when
approved, shall be the minimum standard for the work to which they apply.
Carried to Collection
GENERAL PRELIMINARIES GP/2 PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled from the
drawings; but whenever possible dimensions are to be taken on site of from the
buildings. Before any work is commenced by the Sub-Contractor or Specialists
Firms, dimensions must be checked on the site and/or buildings and agreed with the
Contractor, irrespective of teh comparable dimensions shown on the Drawings. The
Contractor shall be responsible for the accuracy of such dimensions.

PROVISIONAL WORK

All "provisional" and other work liable to adjustment under this Contract shall be left
uncovered for a reasonable time to allow all measurements needed for such
adjustment to be taken by the Quantity Surveyor. Immediately the work is taken for
measurement, the Contractor shall give notice to the Quantity Surveyor.

If the Contractor makes default in these respect, he shall, if the Project Manager or
Quantity Surveyor directs, uncover the work at his own expense to enable the
measurements to be taken.

EXISTING SERVICES

Prior to commencement of any work the Contractor shall ascertain from the relevant
authorities and from a keen observation of the building, the exact positions, depths
and levels of all existing electric cables, water pipes and other services in the
building and shall make whatever provisions may be necessary and those that may be
required by the authorities concerned for the support and protection of such services.
Any damage or disturbance caused to any service/installation shall be reported
immediately to the Project Manager, the Employer and the relevant authority and
shall be made good to their satisfaction at the Contractor’s expense.

In addition to the above requirement, the Contractor is required to program any
disconnection and reconnection of services in search a manner that it shall not in any
way affect the continuity of the operations of the buildings.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

PLANT. TOOLS AND SCAFFOLDING

The Contractor shall provide all necessary hoists, tackle, plant, vehicles, tools and
appliances of every description for the due and satisfactory completion of the Works
and shall remove the same on completion.

The Contractor shall provide, erect, and maintain all temporary scaffolding,
sufficiency strong and efficient for the due performance of the Works, including Sub-
Contract works, provide special scaffolding as and when required during the Works
and remove on completion and make good.

All such plant, tools and scaffolding shall comply with all regulations whether
general or local in force throughout the period of the Contract and shall be altered or
adapted during the Contract as may be necessary to comply with any amendments in
or additions to such regulations.

LOCAL REGULATIONS AND BY-LAWS

The contractor is to comply with all regulations and by-laws of the Local Municipal
Council including serving of notices and paying of fees where applicable.

POLICE REGULATIONS

The Contractor shall comply with all instructions and regulations of the Police
Authorities and shall pay any fines and costs arising from non-compliance of the
same which may arise in the course of executing this Contract.

SUPERVISION AND WORKING HOURS

The working hours shall be as stated in the NEMA license and/or as approved by the
Employer.

No concrete work shall be carried out at night or on gazetted holidays unless the
Employer shall so direct. Other works shall be executed at the discretion of the
Contractor.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

SUPERVISION AND WORKING HOURS (CONTD.)

The works shall be executed under the direction and to the entire satisfaction of the
Project Manager who shall, at all times, during normal working hours have access to
the works.

The working hours shall be those generally worked by good employers in the
Building and Civil Engineering Trades in Kenya. No work shall be carried out on
Sundays.

The work must be carried out to cause minimum inconvenience to the
neighbourhood and adjoining premices. In particular, no hammering, mechnaical
drilling or other unduly noisy work may be commenced before 0800 Hrs or
continued past 1700Hrs.

TRANSPORT TO AND FROM THE SITE

The Contractor shall allow in his rates and prices for the transport of materials,
workmen etc., to and from the site for the proposed works, at such hours and by such
routes and means as are permitted by the Authorities.

APPROVALS

The Contractor to note that the execution of the Contract is subject to receipt of all
formal Local Authority, NCA and NEMA approvals. No claim for loss of profit, loss
and expense incurred shall be made or entertained if such approvals are delayed,
denied or later withdrawn.

SITE MEETINGS

Site meetings will be held to review progress of the works and other matters arising
from administartion of the Contract.

The frequency of the site meetings will be as determined by the Project Manager.

The location of the site meetings with be on site.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

SITE MEETINGS (CONTD.)

The Contractor is required to ensure availability of accomodation at the time of such
meetings.

The Contractor is required to attend meetings and inform sub-contractors and
suppliers when their presence is required.

The Project Manager will be the chairperson of the site meetings and will be
responsible for taking and distributing minutes.

FAIR WAGES

The Contractor shall pay rates and wages and observe hours and conditions of labour
not less favourable than the minimum rates of remuneration and minimum conditions
of employment applicable within the jurisdiction of the Local Authority as stipulated
by the Minister for Labour.

The Contractor shall comply with the Regulation of Wages and Conditions of
Employment Act, Building and Construction Industry Wages Council.

Should a claim be made to the Employer alleging the Contractor’s default in
payment of Fair Wages of any Workman employed on the Contract and if proof
thereof satisfactory to the Employer is furnished by the Labour Department, the
Employer may, failing payment by the Contractor, pay the claim out of any money
due or which may become due to the Contractor under the Contract.

The Contractor shall furnish to the Architect if called upon to do so such particulars
of the rates of wages, hours and conditions of labour referred to above.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

SECURITY OF THE WORKS

The Contractor shall provide at his own risk and cost all watching and lighting as
necessary to safeguard the Works, Plant and Materials against damage and theft.

The Contractor shall take all necessary precautions to prevent unauthorized access to
the site, the Works and adjoining property. The Contractor shall provide for all
necessary Site Safety Signage.

NOISE CONTROL

The Contractor shall comply with the recommendations of the National (Noise and
Vibrations Standard and Control) Regulations 2013. Noise levels from the works
should be a maximum level of 75dB (A) below maximum background level when
measured from the boundary of the nearest building adjacent to the site.

The Contractor is required to fit compressors, percussion tools and vehicles with the
effective silencers of a type recommended by the manufacturer of the compressors,
tools or vehicles.

The Contractor should not use: Pneumatic drills, angle grinders and other noisy
appliances without consent during the hours of 1800 - 0800 Hrs; and radios or other
audio equipment or permit employees to use in ways or at times that may cause
nuisance.

PUBLIC AND PRIVATE ROADS., PAVEMENTS ETC.

The Contractor shall make good at his own expense any damage he may cause to
public and / or private roads and pavements in the course of executing this contract.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

SPACE TO BE OCCUPIED BY THE CONTRACTOR

The Contractor shall not occupy any space in the building other than the one he will
be directly working on. The Contractor may use the open area within the Client's
premises for his storage requirements. The architect will give directions to the
Contractor on which part of the open space he is allowed to use. The Contractor
shall construct proper storage facilities for his materials and the salvage materials
and remove them and make good at the end of the Contract. The security of the
works and the materials stored on site will be the responsibility of the ontractor.

PROGRESS SCHEDULE AS CHART

Immediately after signing the contract, the Contractor is to prepare a Time and
Progress Chart showing the time and order in which he proposes to carry out the
works within the total construction time stated in the contract. The chart shall show
in detail the order in which each section, element or activity of the works is to be
carried out.

At the end of each week the Contractor shall mark on the chart in a different colour
the actual time taken to complete the respective stages and sections of the work. The
Contractor shall also show upon the chart or on a different sheet to be made available
to the Architect and the Employer the anticipated weekly labour strength required
(divided into labourers and craftsmen) and shall similarly mark up the actual
numbers employed.

The Contractor shall obtain the Architect's approval of the chart and then shall
supply copies to the Architect, the Quantity Surveyor and the Employer, and he shall
pin one copy upon the site where directed. He shall thereafter adhere strictly to the
approved schedule. In the event of the work falling behind the approved programme
for any reason whatsoever, the Contractor shall, within a week of the deviation
becoming apparent, prepare a revised schedule showing how lost time would be
made up within the overall Contract Period.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

PROGRESS SCHEDULE AS CHART (CONTD.)

Upon commencement of the works, the contractor shall be required, in addition to
other requirements on the recording of progress contained herein, to compile and
submit to the Architect and the Employer Site Weekly reports upon which shall be
recorded daily activities on site including the labour and machinery (if any) on site,
deliveries of materials on site and the extent of work achieved at the close of the
working day.

The Contractor is required to execute the work with speed and dispatch to take as
short a time on the project as possible. The Contractor may arrange overtime working
with the Employer to achieve this. Any overtime payments should be allowed for in
the rates and prices. No extra payment beyond the Contract Sum shall be allowed in
connection thereto.

OVERTIME

Unless overtime is directed by the Employer or the Architect on his behalf for
reasons other than the Contractor’s own interest to complete the work within the
contract period, the contractor will be responsible for any extra cost arising
therefrom.

No extra cost will be allowed for accelerated completion period.

If overtime is worked in accordance with an explicit written instruction issued by the
Architect, the Contractor shall be reimbursed in respect of such overtime to the
extent only of the additional NET cost of productive time payable over and above
the basic hourly rates as laid down by the Regulation of Wages and Conditions of
Employment Act, Building and Construction Industry Wages Council, and excluding
any bonuses, profits and overheads.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

WATER FOR THE WORKS

All water shall be fresh, clean and pure, free from earthy vegetabel or organic matter,
acid or alkaline substance in solution or suspension.

The Contractor shall provide at his own risk and cost all water for use in connection
with the Works (including the work of Sub-Contractors). The Contractor will be
permitted to make a metered connection to the existing water supply and he shall
provide at his own expense all temporary distribution pipes, storage tanks, meters,
etc. and he shall clear away same upon completion of the Works.

In the case however, these being works to existing premises there are metered
connections. The Employer may provide, a their own discretion, for the Contractor's
use of the same. In this instance tehn, the client will assess the excess usage during
the construction period and this excess shall be deemed to be then refundabel to the
Employer. Always providing that the said excess in representative of the amount of
water that may reasonably have been used during the said period.

LIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and power
for use on the Works, including all temporary connections, wiring fittings, etc., and
clearing away on completion. The Contractor shall pay all fees and obtain all permits
in connection therewith.

The Employer may also allow the use of existing power in the branch, and in which
case the rider applicable under use of client provided water in item (A) above.

SANITATION OF THE WORKS

The Contractor shall provide the necessary latrines for his staff and workmen to the
requirements and satisfaction of the Health Authorities and maintain the same in a
thoroughly clean and sanitary condition and pay all conservancy fees during the
period of the Works and remove when no longer required. The Employer may
allocate an existing toilet for use by the Contractor and his workmen.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

PRIME COST SUMS

i) The words “Prime cost” (or the initials “PC”’) wherever appearing in the Contract
documents shall mean the net cost exclusive of any trade, cash or other discounts
whatsoever but inclusive of the cost of packing, carriage and delivery. Such cost shall
be the sums due to the Sub-Contractor or Supplier after adjustment where applicable
in respect of the measurements or rates.

i1) Any increases or decreases in these Prime Cost Sums resulting from the
adjustments which are properly paid by the Contractor shall be added to or deducted
from the Contract sum in the final account. In substantiation, the Contractor shall be
required to produce to the Quantity Surveyor all quotations, invoices and
corroborated accounts as shall be necessary to show details of the sums actually paid.

iii) Any sum added by the Contractor to the Contract Sum in respect of profit upon
any Prime Cost Sum shall be adjusted proportionately to the net amount properly
expended and included in the final settlement of accounts.

NOMINATED SUB-CONTRACTORS

The Contractor shall provide the following services for Nominated Sub-contractors:-

(1) General Attendance: The following services are described as “allow” for general
attendance

(a) Use, for the purpose of the Contract Works, of any scaffolding belonging to or
provided by the Contractor while it remains erected upon the site, provided that no
warranty or other liability on the part of the Contractor or of his Sub-Contractors
shall be implied in regard to the fitness, condition or suitability of the said
scaffolding.

(b) Provision of water, lighting, watching and attendance for the purpose of the sub-
contract Works;

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

NOMINATED SUB-CONTRACTORS (CONTD.)

(a) use of sanitary accommodation and welfare facilities that are provided for the
Contractor’s workers;

(b) Provision of space or spaces for storage of plant and materials;
(c) Clearing away rubbish produced by the Sub-Contractors.

(ii) Special Attendance: The following services are stated under a separate item and
where described shall have the meaning described hereunder.

(a) Taking delivery: shall mean provision of unskilled labour necessary to attend
upon the Sub-Contractor’s workmen for the purpose of unloading plant and materials
when received upon the site and placing in position within the Sub-Contractor’s
storage space or store;

(b) Hoisting: shall mean the provision of unskilled labour and the use of any
Contractor’s standing plant for the purpose of raising the Sub-Contractor’s plant,
materials or components to the various levels but not placing in its final position;

(c) Providing power: shall mean the provision of power during the course of the
works and during the period of Commissioning and Testing

PROTECTING AND CLEANING THE WORK

The Contractor shall cover up and protect all finished work liable to damage
including provision of temporary roofs, gutters, drains, etc., as necessary until the
completion of the works.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

In the event of any damage occurring to the works, materials, sewers, drains, gullies,
paths or other works on the site in temporary possession of the contractor for the
purpose of this Contract, either from the weather, want of proper protection, defects
or insufficiency of the works or any other cause whatsoever during the progress of
the works, the Contractor alone shall be responsible and shall, without extra charge,
make good all damage and pay all costs which may be levied.

PREVENTION OF NUISANCE

The Contractor shall take all possible precautions to prevent any nuisance,
inconvenience or injury to the occupiers/users of the building generally; users of the
adjacent and neighbouring properties, and to the public.

All work operations which may produce undue levels of noise, dust, vibration,
welding flashes or any other discomfort to the occupiers of the neighbouring
buildings or the general public must be undertaken at suitable times which shall be
determined in close liaison with the Architect and the Employer.

REMOVAL OF PLANT, RUBBISH, ETC.

The Contractor shall, upon completion of the Works, remove and clear away all
plant, rubbish, cans and unused materials, and shall leave the building and generally
the whole of the site of the works in a clean and tidy state to the satisfaction of the
Architect and the Employer. During site operations, he shall also remove from the
site all rubbish and dirt as it is produced to maintain the tidiness of the premises and
its immediate environs.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Value Added Tax Act (and any
subsequent amendments to-date) which requires the Contractor to pay Value Added
Tax (V.A.T.) to the Government of Kenya for all Contracts entered into after 1st
September 1993. All tender rates shall be INCLUSIVE OF VAT..
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

TRAINING LEVY

The Contractor’s attention is drawn to Legal Notice No. 237 of October 1971, which
requires payment by the Contractor of a Training levy on all contracts of more than
Shs. 50,000.00 in value and he should allow in this section of these Bills of
Quantities for all costs arising or resulting therefrom.

LABOUR AND PLANT RETURNS

The Contractor shall deliver to the Architect detailed weekly returns showing the
supervisory staff and the numbers of the several classes of labour and plant employed
on the Works.

VISITORS BOOK AND SITE DIARY

The Contractor shall keep on the site a visitors book for recording the names of all
persons who visit the site for the purpose of the project. He shall also maintain on
site a diary in which he shall record site activities on a daily basis and particularly
any occurrence which bears on the progress of the works in any way.

SAFETY, HEALTH AND WELFARE OF WORKPEOPLE

The Contractor shall allow for providing for the safety, health and welfare of
workpeople and for complying with any relevant Ordinances, Regulations and Union
Agreements.

WARRANTY AND PERFORMANCE STANDARDS

The Contractor shall furnish the Employer with a general written warranty covering
qualities of workmanship, materials and equipment, and be compelled thereby for a
five year period after practical completion of the Contract, except for latent defects
which shall be warranted for ten years. The Contractor must make good, at his own
expense, such repairs and replacements as may be required as a consequence of
negligent workmanship or defective material. The Contractor must also procure such
warranties and guarantees as described in the specification section of these Bills of
Quantities and relevant Codes of Practice. The Contractor must also comply with all
tests of materials as required and/or as directed by the Project Manager.

Carried to Collection

GENERAL PRELIMINARIES GP/14

PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

NATIONAL INSURANCE AND PENSIONS

The Contractor shall allow for making any National Social Security Fund payments
due in respect of work people.

PROTECTION OF WORKS AND PERSONS

The Contractor shall allow for the protection of his own and his Sub-Contractor's
work liable to damage, including provision of temporary roofs, gutters, drains, etc., if
necessary and shall case-up, cover or in other suitable ways protect all finished work
liable to injury, to the satisfaction of the Architect until completion of the Contract.
From the beginning to the completion of the works, the same shall be under the
entire care and control of the Contractor, who shall take all possible precautions to
prevent any nuisance, inconvenience or injury to the holders or occupiers of
surrounding properties and to the public generally, and shall at all times keep all
paths and roads affected by the works in a safe and clear state, and shall use proper
precautions to ensure the safety of all wheeled traffic and pedestrians.

The Contractor shall allow for providing all watching, lighting, barriers, covering
open trenches and protection of the works, including Sub-Contract works as may be
necessary for the safety of the works and for the protection of the public and his own
and Sub-Contractor's employees. In the event of any damage or loss occurring to the
works or to materials or to any sewers, gullies, drains, paths, or other works on the
site in temporary possession of the Contractor for the purpose of this Contract either
from the weather, want of proper protection, defects, theft, insufficiency of the works
or any other cause whatsoever during the progress of the works, or for any accident
or damage to property or persons by reason of the said works, the Contractor alone
shall be responsible and shall without extra charge, make good all damage and pay
all costs incurred.

Carried to Collection

GENERAL PRELIMINARIES GP/15

PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

HOLIDAYS AND TRANSPORT FOR WORK PEOPLE

The contractor shall allow for providing holidays and transport for workpeople and
for complying with any relevant Ordinances, Regulations or Union Agreement.

SITE OFFICES

The Contractor must allow for erecting and maintaining on the site in such positions
as may be directed, adequate site offices for the use of his own site staff and
removing the same at completion and making good all surfaces disturbed. The site
office shall be of sufficient size and shall have sufficient furniture to permit the
Project Manager to hold site meetings in it.

The Contractor shall also allow for providing the services of a sweeper, for keeping
both office and closet in a clean and sanitary condition from the commencement to
the completion of the works; and for dismantling at completion and making good all
disturbed surfaces.

TELEPHONE

The Contractor shall arrange for a working telephone facility to be permanently on
site. The Contractor shall pay all charges for hire or purchase of equipment, licences
connecting, rental and calls made.

SHEDS FOR STORAGE OF MATERIALS

The Contractor shall provide, erect and maintain on the site, in such positions as may
be directed, ample temporary watertight, lock-up sheds for the proper storage and
protection of cement and other materials liable to damage, and shall remove same at
completion and make good all surfaces disturbed. He shall also provide space for
storage accommodation which Sub-Contractors may wish to erect for themselves.

NO WORKMEN TO BE HOUSED ON SITE

No labour with the exception of a watchman may be housed on the site. The cost of
transporting labour to and from the site or elsewhere will be deemed to included in
the tender.

Carried to Collection

GENERAL PRELIMINARIES GP/16

PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

WORK TO BE OPENED UP AT THE REQUEST OF THE PROJECT
MANAGER

The Contractor shall, at the request of the Project Manager open for inspection any
work covered up, and, should the Contractor refuse or neglect to comply with such
request, the PM may employ workmen other than those employed by the Contractor
to open up the same. If the said work has been covered up in contravention of the
PM'’s instructions, or if, on being opened up, it be found not in accordance with the
drawings or Bills of Quantities or the instruction of the PM, the expenses of opening
and covering it up again whether done by the Contractor or by the PM shall be borne
by and be recoverable from the Contractor or may be deducted from any monies due
to the Contractor.

If the work has not been covered up in contravention of such instructions and be
found in accordance with the said drawings and Bills of Quantities, then the
expenses aforesaid shall be borne by the Employer, and be added to the Contract
Sum; provided always that, in the case of foundations or of any other urgent work so
opened up and requiring immediate attention, the PM shall within a reasonable time
after the work has been opened, make or cause to be made the inspection thereof, and
at the expiration of such time, if such inspection shall not have been made the
Contractor may cover up the same and shall not be required to open it up again for
inspection except at the expense of the Employer.

HOARDING

The Contractor may be required by the architect or by the local bylaws to enhance
the seclusion of the works by providing hoarding as necessary. The exact location of
the hoarding is to be negotiated with the Local Authority by the Contractor who will
also be responsible for paying any fees or taxes in respect of the hoarding, fencing
and gates.

The Contractor shall allow for thoroughly maintaining the hoarding and gates
throughout the Contract and clearing away and making good disturbed ground on
completion.

Carried to Collection

GENERAL PRELIMINARIES GP/17

PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

SCAFFOLDING

The Contractor shall allow for providing, erecting and dismantling all general
scaffolding required for the works. The Contractor must allow here or in his rates for
providing all special scaffolding required by his Sub-Contractors, other than
Nominated Sub-Contractors carrying out works for which P.C. Sums are included in
these Bills. Where the Contractor is required to provide special scaffolding for these
latter Sub-Contractors, an item is included for pricing under the relevant P.C. Sum.

SIGNBOARD

The Contractor must allow for providing, erecting and maintaining a site signboard,

the size, type of construction and lettering of which shall be to the Architect's design.

The names of the Consultants are to be in lettering 50mm high. The board is to be
fixed in an elevated position on the site where indicated by the Project Manager. On
completion of the works, the notice board shall be removed and making good shall
be carried out as necessary.

WORKS TO BE DELIVERED UP CLEAN

On completion of the Contract, the site and the works shall be cleared of all plant,
scaffolding, rubbish and unused materials and shall be delivered up clean and in
perfect condition in every respect to the satisfaction of the Project Manager.
Particular attention is to be paid to leaving all windows and floors clean and
removing all paint and cement stains.

APPROVED SUBCONTRACTORS

Where in these Bills of Quantities work is described to be executed by an approved
Sub-Contractor, the firms appointed will be treated as Sub-Contractors employed by
the Contractor and not as Nominated Sub-Contractors. The unit prices for such work
must, therefore, include not only the Sub-Contractors' charges, but also the
Contractor's overheads, profits and attendance. Such firms shall be classified on the
Ministry of Works lists as suitable to undertake class "D" works and above.

Carried to Collection
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PRELIMINARIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

APPROVAL FOR EMPLOYMENT OF SUB-CONTRACTORS

The Contractor will be required to obtain the approval of the Architect/Engineer in
writing before employing any of his own (i.e. not nominated) Sub-Contractors for
any portion of the work.

EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for
all damage arising from the execution of this Contract to the aforementioned, and he
shall make good all such damage where directed at his own expense to the
satisfaction of the Project Manager.

TESTING

Allow for all expenses in connection with the testing of materials as specified
hereunder including the supply and preparation of materials to be tested, the cost of
materials and their packing and conveyance to the nearest approved testing
laboratory, laboratory charges, etc.

WORK RE-MEASUREMENT

All work in this contract shall be re-measured on completion and a final account of
the contract prepared by the Quantity Surveyor. The contractor will be given the
opportunity to be present for all re-measurements. The final contract sum will be
based on the final re-measurements. The Contractor is therefore cautioned against
using the bills of quantities for ordering of materials as the quantities may change in
the course of the contract. Neither should the contractor use the Quantities in the
Bills of Quantities for executing work on site. The use of the bills of quantities by
the contractor for the above purposes shall be at the contractors own risk and no
claims arising from any losses arising therefrom shall be accepted.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Employer reserves the right to place a
"Direct Contract" for any goods or services required in the works which are covered
by a P.C. Sum in the Bills of quantities and to pay for the same direct, In any such
instances, profit relative to the P.C. Sums shall be allowed.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the work
properly executed in respect of them upon the architect's order added to the contract
sum. Such work shall be valued as described for variations in the conditions of
contract, but should any part of the work be executed by a nominated subcontractor,
the value of such work or articles for the work to be supplied by a nominated sub-
contractor, shall be treated as P.C sum and profit and attendance comparable to that
contained in the priced bills of quantities for similar items added.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with the conditions of contract must
be strictly adhered to. The "Project Manager" shall strictly monitor the Contractor's
progress in relation to the progress chart and should it be found necessary, the
"Architect" shall inform the Contractor in writing that his actual performance on
site is not satisfactory.

In all such cases, the Contractor shall accelerate his rate of performance, production
and progress by all means such as additional labour, plant e.t.c., and working
overtime all at their cost.

PAYMENTS TO DOMESTIC SUBCONTRACTORS

The Main Contractor shall be fully responsible for paying his Domestic Sub-
Contractors but the employer reserves the right in very exceptional circumstances to
make such payments direct in the interest of the project, where completion thereof
might be jeopardised by any dispute between any of the Sub-Contractors involved.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2, KIMUKA, NGONG.

Iptiven...

INSPIRING POSSIBILITIES

Item

Description

Amount (Kshs.)

A

COPYRIGHT

The Copyright of these documents is vested in the Quantity Surveyor for the project.
This document shall not be reproduced in whole or in part without their written
permission. It shall also not be used for any purpose other than for the works as
measured and described in these Bills of Quantities for this contract.

WORKING DRAWINGS

The Contractor will be required to prepare working drawings for electrical, plumbing
and drainage, HVAC works and any other works in relation to this contract as may
be requested for by the Architect and / or Services Engineers. Working drawings
should be printed and displayed on site throughout the course of the works. All these
should be to the approval of the Architect.

Carried to Collection
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PROPOSED MASONRY WALL DEVELOPMENT .
ACHIEVERS PARADISE PHASE 2. KIMUKA. NGONG. 6p|'lven...

INSPIRING POSSIBILITIES

Item Description Amount (Kshs.)

Collection

From Page No.

P/1
P2
P/3
P/4
P/5
P/6
P/7
P/8
P9
P/10
P/11
P/12
P/13
P/14
P/15
P/16
P/17
P/18
P/19
P/20
P21

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY

GENERAL PRELIMINARIES GP/22 PRELIMINARIES



SECTION 2: MEASURED WORKS



BILL NO.1: SUB-STRUCTURES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2

KIMUKA. NGONG, KAJIADO COUNTY.

Yptiven...

INSPIRING POSSIBILITIES

Item Description Oty Unit Rate Amount (Kshs.)

BILL NO. 1: SUB-STRUCTURES
**ALL PROVISIONAL **
SITE CLEARANCE

A Clear site of vxforks of grass, shrubs, bush and small trees, grub up roots, 1506 Sm
and burn debris.
EARTH WORKS

B Excavate for foundation trenches not exceeding 1.5m deep from existing 491 Cm
ground level.
Excavate for column bases commencing from reduced level; not exceeding

C 281 Cm
1.5 m deep from reduced level.

D |Extra over all excavations for excavating in rock of all types. 116 Cm
DISPOSAL OF EXCAVATED MATERIAL

E |Load and cart away not more than 100 metres from the works. 116 Cm

F  |Return, fill and ram selected excavated material around foundations. 771 Cm
PLANKING AND STRUTTING
Allow for Planking and strutting to uphold sides of exposed excacvation;

G . . Item
keep excavations free from all fallen material.
DISPOSAL OF WATER
Allow for keeping excavation free from all water; by pumping or any other

H . . . . . Item
means including barring off underground springs or rivers.
CONCRETE WORKS
Plain concrete class C15/15 achieving characteristic compressive strength
of 15N/mm?2 at 28days of 150mm cubes as per BS Standard of 15th
August, 2005 in :-

I |50mm Blinding under Strip Foundations. 683 Sm

J |50mm Blinding under Column Bases. 365 Sm

Carried to Collection
BILL NO.1: SUB-STRUCTURES SUB/1 BILLS OF QUANTITIES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2

KIMUKA. NGONG, KAJIADO COUNTY.

Iptiven

INSPIRING POSSIBILITIES

Item Description Oty Unit Rate Amount (Kshs.)
Vibrated Reinforced concrete class C20/20 achieving characteristic
compressive strength of 20N/mm’ at 28days of 150mm cubes as per BS
Standard of 15th August, 2005 in :-
K [Strip Foundations 102 Cm
L |Columns Bases 91 Cm
M  |Foundation Columns 9 Cm
STEEL REINFORCEMENT
Supply and fix High tensile ribbed reinforcement bars to B.S 4461
including bending, hooking, cutting, spacers and supporting in position as
described in:-
A |Assorted Reinforcement Bars (T8-T12) 8,940 Kgs
FORMWORK
Marine ply fairfaced formwork to:-
B |Sides of Strip Foundations. 350 Sm
C |Ditto but Columns Bases. 384 Sm
D |Ditto but Foundation Columns. 171 Sm
FOUNDATION WALLING
Natural stone walls as approved: roughly square; bedded and jointed in
cement sand (1:3) mortar; to:-
F  |200mm Thick Walling 710 Sm
EXPANSION JOINTS
20mm Thick "Flexcell" expansion joint or other equal and approved
G |. . 53 Sm
including all necessary formwork.
H |20 x 6mm Expansion Joint Filler. 53 Lm
Carried to Collection (Below)
Collection
From Page SUB/1
From Page SUB/2 (Above)
TOTAL FOR SUB-STRUCTURES TO GRAND SUMMARY
BILL NO.1: SUB-STRUCTURES SUB/2 BILLS OF QUANTITIES



BILL NO. 2: SUPERSTRUCTURE



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2

KIMUKA, NGONG, KAJIADO COUNTY.

Yptiven...

Item

Description

Oy

Unit

Rate

Amount (Kshs.)

BILL NO. 2: SUPER STRUCTURE

MASONRY WALLING

Medium chisel dressed natural stone walling bedded in cement and sand (1:3) mortar
in foundations inluding tying to adjacent reinforced concrete works with strip irons

at every course

200mm Thick walling

Horizontal bituminous hessian base to BS 743 type A; or other equal approved damp-

proof course; in cement/ sand (1:3) mortar; to:-

200 mm wide; Under Boundary Walling.

EXPANSION JOINTS

20mm Thick "Flexcell" expansion joint or other equal and approved including all
necessary formwork.

20 x 6mm Expansion joint filler.

CONCRETE WORK

Vibrated Reinforced concrete class C25/20 achieving characteristic compressive

strength of 25N/mm?” at 28days of 150mm cubes as per BS Standard of 15th August
2005 in :-

Columns

STEEL REINFORCEMENT

Supply and fix High tensile ribbed reinforcement bars to B.S 4461 including
bending, hooking, cutting, spacers and supporting in position as described in:-

Assorted Reinforcement Bars (T8-T12)

FORMWORK

Marine ply fairfaced formwork to:-

Vertical Sides of Columns.

2,910

1,386

23

229

36

3,590

718

Sm

Lm

Sm

Lm

Cm

Kgs

Sm

TOTAL FOR SUPER STRUCTURES TO GRAND SUMMARY

BILL NO. 2: SUPER STRUCTURE SUP/1

BILL OF QUANTITIES



BILL NO. 3: FINISHES



PROPOSED MASONRY WALL DEVELOPMENT

ACHIEVERS PARADISE PHASE 2

KIMUKA. NGONG, KAJIADO COUNTY.

Iptiven...

INSPIRING POSSIBILITIES

Item Description Oty Unit Rate Amount (Kshs.)

BILL NO. 3: FINISHES
RENDERING
15mm thick wood floated cement and sand (1:4); rendering as
described to:-

A |Concrete surfaces; Internally 295 Sm
POINTING AND JOINTING

B |Finishing with pointed and keyed joints horizontally; Internally. 2,982 Sm
PRECAST CONCRETE UNITS
400 x 400 x 50mm Thick precast concrete coping including bedding to

C . 359 No.
columns with cement sand (1:4) mortar.

D |Ditto; but 600 x 600 x 50mm Thick precast concrete copings. 39 No.

E 300 x 50mm Thick precast concrete coping bedded to stone wall with 1352 Lm
cement sand (1:4) mortar.
BURGLARPROOFING
Supply and fix pre-painted ‘green’ 350mm dia. galvanized razor wire

F |including soft galvanised wire to anchoring posts (mv/s) and concrete 1,433 Lm
posts; To Project Manager's approval.
Supply and fix mild steel anchoring post as purpose made DS steel

G |reinforcements bars at 1600mm centres fixed with appropriate means 585 No.

including drilling to copings and posts to Project Manager's approval.

TOTAL FOR FINISHES CARRIED TO GRAND SUMMARY

FINISHES

FNSH/13

BILLS OF QUANTITIES



GRAND SUMMARY



PROPOSED MASONRY WALL DEVELOPMENT J °
ACHIEVERS PARADISE PHASE 2 Upflven b
KIMUKA NGONG KAJIADO COUNTY INSPIRING POSSIBILITIES
ITEM DESCRIPTION AMOUNT (KSHS)
GRAND SUMMARY

1 PP PARTICULAR PRELIMINARIES

2 GP GENERAL PRELIMINARIES

3 BILL NO. 1: SUB-STRUCTURES

4 BILL NO. 2: SUPER-STRUCTURES

5 BILL NO. 3: FINISHES

CONTINGENCIES
6 Provide the Provisional Sum of Three Hundred and Fifty Thousand for 350,000.00

Contingencies to be expended with the Project Management Ofiice's approval.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Finance Bill, 2023 which requires the

7 Contractor to pay Value Added Tax (V.A.T.) To the Government of Kenya for all
Contracts entered into after 1st July 2023. The Contractor is therefore to allow for
such taxes as are chargeable by the Government of Kenya.

IN RATES

TOTAL FOR MASONRY WALL TO FORM OF TENDER (VAT INCL.)

GRAND SUMMARY GS/1 BILLS OF QUANTITIES



SECTION VIII: SPECIFICATIONS




PART ONE:

GENERAL SPECIFICATIONS

MATERIAL GENERALLY

All materials used on the works shall be new and of the qualities and kinds specified herein and equal to approve
samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and tested if required. No
materials shall be used until approved and all materials which are note approved or which are damaged, contaminated
or have deteriorated in any way or do not comply in any way with the requirements of this specification shall be
immediately removed from the site at the Contractor’s expense.

MATERIALS FOR WHICH THERE IS A KENYA BUREAU OF STANDARDS SPECIFICATION

All materials used in the works for which a Kenya Bureau of Standard Specification has been published shall conform
to the latest edition thereof in every way. The Architect reserves the right to demand that the Contractor shall obtain at
his own expense a certificate in respect of any material to state that it is in accordance with the Kenya Bureau of
Standard Specifications.

MATERIALS FOR WHICH THERE IS NO KENYA BUREAU OF STANDARDS
SPECIFICATION

All materials used in the works for which no Kenya Bureau of Standard Specification has been published shall
conform to the British Standard Specifications for such material. If there are no published standard as specified for
any materials, the quality of such materials shall be generally of a Standard equal to those for which there is a Kenya
Bureau of Standard or British Standard Specification.

ALTERNATIVES TO PROPRIETARY BRANDS

Where materials are specified by their proprietary names or where fittings are specified by catalogue numbers, or
descriptions, the contractor may offer material or fittings of alternative manufacture which are of equal quality. Such
alternatives must be approved before being used in the works and the Contractor shall allow for this, but prior to
tendering he may submit to the Architect for approval the names of any suppliers or manufacturers whose products he
intends to use, together with catalogue numbers and descriptions and/or samples but the decision of the Architect will
be final.

SAMPLES

The Contractor shall furnish for approval, with reasonable promptness all samples of material and workmanship
required by the Architect. The Architect shall check and approve such for conformance with the design concept of the
works and for compliance with the information given in the Contract Documents. The work shall be in accordance
with approved samples.

(a) All material samples shall be delivered to the Architect’s Office with all charges in
Connection therewith paid by the Contractor.

(b) Duplicate final approved samples, in addition to any required for the Contractor’s use,
Shall be furnished to the Architect, one for office use and one for the site.

() Samples shall be furbished so as not to delay fabrication, allowing the Architect
Reasonable time for consideration of the sample submitted.

(d) Each sample shall be properly labelled with the name and quality of the material,
Manufacturer’s name, name of project, the Contractor’s name and the date of submission and the
specification number to which the sample refers.



MEASUREMENT AND TESTING EQUIPMENT

The Contractor shall provide the following equipment for carrying out measuring and control tests on the site and
maintain in full working order:

(a) Straight edges 2 metres and 4 metres long for testing the accuracy of the finished concrete.
(b) A glass graduated cylinder for use in the silt test of organic impurities in the sand.

(c) Slump test apparatus

(d) 150 mm steel cube moulds with base plates and tamping rod to BS 1881.

(€) Two 30 metre steel tapes

(f) One dumpy or quickset level and staff.

(g) Micrometre.

PART TWO

DEMOLITIONS & ALTERATIONS SPECIFICATIONS

DEMOLITIONS AND ALTERATIONS

A.

DEMOLITIONS

Demolitions, taking out and cutting away shall be carefully performed and every precaution shall be taken to ensure
the safety of the work. If damage should occur in the carrying out the demolitions or alterations the contractor shall
reinstate and make good the same at his own expense.

PROTECTION

Supply, erect and maintain during the cutting of openings etc., all necessary protection to the existing premises against
damage by weather or other cases.

LAYING THE DUST
Allow for laying the dust as far as possible during the alteration by watering with a hose or other means
MAKING GOOD

All making good of blockwork, building up of opening etc., shall be solid blockwork unless otherwise described, in
cement mortar (1:4) properly cut, toothed and bonded and pinned up to existing work and pointed where necessary.

CREDIT FOR MATERIALS

Unless otherwise specified materials arising from the demolitions and alterations will become the property of the
contractor. If the Contractor wishes to allow a credit for any such materials the appropriate allowance should be
included in the credit column of the Bills of Quantities. In the event that the Employer wishes to take possession of
any such materials the contractor will only be entitled to receive compensation to the amount of credit indicated.



PART THREE

EXCAVATIONS & EARTHWORKS SPECIFICATIONS

EXCAVATION AND EARTHWORKS

A.

CODES OF PRACTICE

The contractor shall comply with the following codes of practice:

Site Investigations C.P 2001

Earthworks C.P 2003

Foundations C.P 2004

Protection of building against water from the ground C.P 102

INSPECTION OF SITE

The contractor is deemed to have visited the site and to have ascertained the nature of the soil and sub-soils to be
excavated. No claim will be allowed on account of these being of a different nature from that for which he had
allowed in his prices.

PROCEDURE

The excavations and fillings shall be carried out in such a manner and order as the Architect may direct.
EXISTING TREES SHRUBS AND GRUBBING UP ROOTS

(a) Directions

Cut down and remove shrubs and trees as directed. No shrubs, trees, plants etc., shall be removed except as
directed by the Architect and the contractor shall be held responsible for any damage caused by the building
operations to those shrubs, trees etc., not so directed to be removed.

(b) Grubbing up roots
Grubbing up roots etc. shall include the following and disposal shall be described under the foregoing clause:

(1) Stumps and roots of large trees shall be completely removed.

(2) Stumps and roots of small trees, bushes or other vegetation shall be completely removed to a depth of at least
600mm below formation.

(3) Smaller stumps and roots of vegetation up to 25mm thick shall be completely removed to a depth of 230mm
below formation.

(4) Fine roots shall be removed to as great depth as is practicable by hand.

Except where the area of grubbing is to be excavated, all resulting holes shall be filled up solid with approved
material compacted to the same relative density as the surrounding.

SITE CLEARANCE

All grass, vegetable matter etc., must be removed from or burned on site at the commencement of the contract over
areas as directed by the Architect.

WHITE ANT-INSECTICIDE TREATMENT

The Contractor must destroy any white ant’s nests found within the perimeter of the buildings and within a distance of
20 metres from the buildings externally and take out and destroy queen ants,



Impregnate holes and tunnels with approved insecticides and back-fill with hard materials well rammed and
consolidated.

EXCAVATION

(1) The excavations are to be executed to the widths shown on the Drawings, and to the
Depth below existing ground levels as directed by the Architect in order to obtain satisfactory foundations. If
the contractor excavates to any widths or depths greater than those shown on the drawings or as instructed by
the Architect he shall at his own expense fill in such widths or depths of excavation beyond that instructed or
shown with concrete to the satisfaction to the Project Manager.

(ii) Level and ram bottoms of all excavations to receive concrete, form steppings if necessary
Or directed to allow for sloping ground, and well water excavations before pouring concrete.

(iii) The contractor shall report to the Architect when secure bottoms to the excavations have
Been obtained. Any concrete of other work executed before the excavations have been inspected and
approved shall, if so directed, be removed and new work substituted after the excavations gave been approved
all at the Contractor’s expense.

@iv) Excavations made below required levels shall be filled with mass concrete (1:4:8) at the
Contractor’s expense.

ROCKS

ROCK

(a) Definition

Rock is defined as any material met within the excavations which is of such size or position that it can only be
removed by means of wedges, compressed air plant, or other special plant and the Architects opinion shall be
final.

(b) Other materials to be taken with normal excavations

Excavations in any material such as compacted murram, soft tuff, stiff clay or similar materials which in the
opinion of the Architect can reasonably, be removed by pick, traxcavator or similar, means will be deemed to be
included in the prices of normal excavation.

BLASTING
No blasting will be permitted without the prior approval of the Architect and local Authority.

BORROW PITS

Borrow pits will only be allowed to be opened up on the site on receipt of permission from the Project Manager.

HARDCORE FILLING

Hardcore for filling under floors etc., shall be good hard stone, ballast or quarry waste (not magadi or similar soft
stone) to the approval of the Architect broken to pass not greater than a 150mm ring or to be 75% of the finished
thickness of the layers being compacted whichever is the lesser and graded to contain sufficient smaller pieces to fill
all voids so that it can be thoroughly compacted. The filling is to be laid in layers each of a consolidated thickness not
exceeding 225mm and well watered and compacted by hand of mechanical tampers. The top surface of the hardcore
shall be levelled or graded to falls as required and blinded with a 75 mm layer of similar material finely crushed and
well rolled and watered immediately before concrete is laid.

FILLING OBTAINED FROM THE EXCAVATIONS



Filling obtained from surplus excavated materials is to be free from all weeds, roots, vegetable or other unsuitable
materials and is to be filled in layers each of not more than 225 mm finished thickness. Each layer to be well watered
and consolidated before the subsequent layer is filled in.

MATERIALS FOUND IN THE EXCAVATIONS

No sand, aggregate or other materials found in the excavations is to be used in the works without the written
permission of the Architect.

INSECTICIDE / ANTI-TERMITE TREATMENT

The top surface of all filling shall be treated with an approved chemical treatment, applied in accordance with the
manufacturers printed instructions. The approved specialist treatment shall include a ten year guarantee against
termites.

RATES OF DISPOSAL

Rates of disposal of excavated material are to include for the selection of spoil as it arises and for all double handling
and re-excavation from spoil heaps not specifically ordered by the Architect.

POLYTHENE SHEETING

Polythene sheeting shall be 1000 gauge or as described obtained from an approved manufacturer. Joints in sheeting
shall be treble folded with 150 mm fold and taped at 300 mm intervals with 50 mm wide black plastic adhesive tape as
manufactured by sellotape limited. The sheeting shall not be laid loose with sufficient wrinkles to permit shrinkage up
to 15%.



PART FOUR

CONCRETE WORK SPECIFICATIONS

CONCRETE WORK
GENERAL
A. AUTHORITATIVE STANDARDS AND CODES OF PRACTICE

The following authoritative standards are referred to hereinafter:

British Standard Specifications are published by the British Standards Institutions 2 Park Street London W.1, England
(Abbreviated in text to BS)

BS Date Title

12:Pt.2 1971 Portland cement (ordinary and rapid hardening)

812 1975 Methods for sampling and testing of mineral aggregates,
sand and fillers

882, 1201: 1973 Aggregate from natural sources for concrete

Pt.2 (including granolithic)

1881: 1970-71 Methods of testing concrete

1926: 1962 Ready mixed concrete

2499: 1973 Hot applied joint sealants for concrete pavements

3148: 1959 Tests for water for making concrete

3921: 1974 Clay bricks and blocks

4251 1974 Truck type concrete mixers

4449: 1969 Hot rolled steel bars for the reinforcement of concrete

4461 1969 Cold worked steel bars for the reinforcement of concrete

4466 1969 Bending dimensions and scheduling of bars for the reinforcement
Of concrete

4483 1969 Steel fabric for the reinforcement of concrete



ASTM

C88-

C234-

C282-

American society for Testing and Materials Standard as published by the American Society for Testing and Materials,
1916 Race St., Philadelphia PA 19103, U.S.A (abbreviated in text to ASTM)

Date Tile
73 Soundness of Aggregates by use of Sodium sulphate
71 Comparing Concretes on the basis of the Bond development

With Reinforcement steel

71 Potential Reactivity of Aggregates (Chemical Method)

The following codes of practice are referred to hereinafter:

The British Standard Codes of Practice published by the Council of Codes of Practice, British Standards Institution 2 Park St,
London W.I England (Abbreviated in text to C.P)

CP Date Title

110:Pt.1,2 &3 1972 The structural use of concrete

116:Pt.2 1976 Structural use of precast concrete

BS 5337: 1969 the structural use of concrete for retaining aqueous
Liquids

Should the Contractor wish to substitute any other authoritative standard or code of practice for any listed above he should
submit details of any such together with two complete copies to the Engineer for approval with his Tender. Approval will only
be given to the use of such standards where the Engineer considers the proposed standard or code of practice will give a quality
or finished work equal to or better than the specified standard.

All insitu concrete shall be in accordance with CP 110 except where superseded by this Specification. All precast concrete
shall be in accordance with CP 116 except where superseded by this specification.

B.

BENDING SCHEDULES

The Engineer will issue bar bending schedules in accordance with BS 4466. The Contractor should check these
against the drawings before any cutting bending or construction involving the schedule is started. Any discrepancy
should be reported to the Engineer immediately for his clarification. The contractor shall be responsible for any
delays or additional work caused solely by his failure to check the schedules.

APPROVALS

Well before construction commences the Contractor shall supply to the Engineer for his approval details of his
proposed layouts of concreting plant and on site workshop; details of formwork systems and the construction devices,
e.g., cranes, chutes, scaffolding, which he proposes to use for the structural work. The information is to be sufficiently
detailed to enable the Engineer to approve or otherwise.

The Contractor should note that further approvals are required by the Specification before construction starts. The
contractor is wholly responsible for obtaining these approvals and no claim for delays will be entertained due to the
contractor’s failure to obtain such approvals in adequate time.



MATERIALS
CEMENT

Cement, unless otherwise specified, shall be ordinary Portland cement complying with BS12. The contractor shall
obtain a manufacturer’s certificate of test in accordance with the appropriate standard for each consignment of cement
delivered to the site and shall immediately forward copies of the same to the Engineer for his retention.

Notwithstanding the manufacturer’s certificate the Engineer may require that any cement delivered to the site be
sampled and tested. Any batch so tested which fails to comply with this specification will be rejected.

Any cement which upon inspection is considered by the Engineer to have deteriorated in any way will be rejected.

AGGREGATES OF CONCRETE

Aggregates for concrete shall, unless otherwise specified, be aggregates from natural sources complying with BS 882.
Additionally, the flakiness index when determined by the sieve method described in BS 812 shall not exceed 35 for
any size of concrete aggregate. Fine aggregate within or finer than zone 4 of BS 882 shall not be used.

Well before any concreting work, the Contractor shall forward to the Engineer for approval details of his proposed
source of supply of aggregate giving the aggregate group classification and typical physical properties as required by
BS 882.

The Contractor shall provide the Engineer with a certificate for his retention showing that all aggregate regularly
comply with the requirements of his Specification.

WATER FOR USE WITH CEMENT

Water for use in mixing with cement or for curing concrete shall be from any approved source, clean, fresh and free
from organic and other deleterious matter.

The Engineer may require that any water be sampled and tested by the method given in BS 3148. Water failing the
criteria given in the appendix to BS 3148 will be rejected.

Water for use in mixing with cement shall neither be hotter than 25 degrees centigrade (77 degrees Fahrenheit) nor
colder than 5 degrees centigrade (41 degrees Fahrenheit) at the time of mixing.

STEEL ROD REINFORCEMENT

Steel rod reinforcement shall consist of:

(a) Mild steel bar complying with BS 4449 or KS 02-22
(b) Hot rolled high yield bars complying with BS 4449.

(c)  Cold worked high yield bars complying with BS 4461 as described in the drawing.

All reinforcement shall be stored in clean conditions in an orderly manner to the satisfaction of the Engineer such that
the batch to which each piece belongs can be readily identified.
STEEL FABRIC REINFORCEMENT

Steel fabric reinforcement shall be electrically cross welded steel mesh reinforcement complying with BS 4483 and of
the size and weight specified and made of wire to B.S. 4482.

TYING WIRE

Tying wire for fixing reinforcement shall be either:

(a) No. 16 gauge soft annealed iron wire, or



(b) No. 18 gauge stainless steel wire.

SPACERS

Spacers block required for ensuring that the reinforcement is correctly positioned shall be as small as possible
consistent with their purpose, of a shape acceptance to the Engineer, and designed so that they will not overturn when
the concrete is placed. Unless otherwise approved they shall be made of concrete with 10 mm maximum aggregate

size and mix proportions to produce the same strength as the adjacent concrete.

Wire shall be cast in the block for the purpose of typing it to the reinforcement. Spacer block of concrete shall not be
used until at least 7 days old.

ADMIXTURES

No admixtures or cements containing additives shall be used in concrete unless specified or approved by the engineer.
Such approval will not be given unless in the Engineer’s opinion specific benefit to the density or quality of the
concrete will result.

WALL TIES

Wall Ties between concrete and adjoining block or block walling shall be “Abbey” slots and anchors as supplied by
Abbey Building supplies Ltd or similar approved.

JOINT FILLERS

Joint fillers unless otherwise stated shall be “flexcell” as manufactured by Expandite Ltd, or similar approved and
placed in accordance with the manufacturer’s instructions.

JOINT SEALANTS

Joint sealants shall be as described in the drawings and approved by the Engineer. Sealant shall be used strictly in
accordance with the manufacturer’s instructions.

HOLLOW CLAY POTS

Pots shall be burnt clay blocks conforming to BS 3921 or similar approved. They shall be true to shape and free from
cracks or distortion.

WATER STOPS

Water stops unless otherwise stated shall be. Sika waterbar. As manufactured by Sika International or similar
approved and placed and jointed in accordance with the manufacturer’s instructions.



PART FIVE

WALLING SPECIFICATIONS

MATERIALS

A.

CEMENT
Cement used for making mortar shall be as described in concrete work.
LIME

The lime for making mortar shall be obtained from an approved source and shall comply with BS 890 Class A for non-
hydraulic lime. The lime to be run to putty in an approved lined pit or container. The water to be first run into the pit
or container and the lime to be added until it is completely submerged, stirred vigorously until all lumps are
disintegrated and shall be kept constantly covered with water and regularly stirred for at least four weeks. The
resulting milk-lime then to be through a fine sieve and run into a pit or other container and kept clean and moist for not
less than two weeks before being used in the works and moist for not less than two weeks before being used in the
works.

SAND

Sand used for making mortar shall be clean well graded siliceous sand of good sharp hard quality equal to samples
which shall be deposited with and approved by the Architect. It shall be free from lumps of stone, earth, loam, dust,
salt, organic matter and other deleterious substances, passed through a fine sieve and washed with clean water if so
directed by the Architect.

WATER
Shall be as described in “concrete work”.

CONCRETE BLOCKS

Concrete blocks shall comply with the requirements of BS 2028, 1384 except where amended or extended by the
following clause. Blocks shall have square arises and corners. For fairfaced work damage to arise and corners shall
not exceed the removal of 6mm of the blocks depth or thickness.

Concrete blocks shall have a minimum crushing strength of 3.5 N/mm?2 except when below the damp course level or in
contact with soil when they shall have a minimum crushing strength of 7 N/mm2, unless noted otherwise on drawings.

STONE

All stone shall comply with the requirements of CP121.202 for masonry and rubble walls respectively except where
amended or extended by the following clauses.

WALL REINFORCEMENT
Where described walls and partitions shall be reinforced with a 25mm wide strip of N0.20S.W.G hoop iron built into

alternate horizontal joints in the wall centre. The reinforcement shall be lapped and hooked at running joints, angles
and intersections and carried at least 115mm into abutting walls at junctions.

WALL TIES

To be 3mm diameter galvanized mild steel wire twisted butterfly wall ties

DAMP - PROOF COURSES



The bituminous felt sheeting for damp-proof courses shall be hessian based bituminous felt complying with BS743
TYPE 4A weighing not less than 3.85 Kgs per square metre. The sheeting is to be lapped 150mm at running joints
and the full width of walls at angles.

PART SIX

FINISHINGS SPECIFICATIONS

FINISHINGS

GENERAL

A.

OTHER SPECIFICATIONS
All other specifications of this contract where applicable are deemed to apply equally to the finishings specifications.
SAMPLES

The contractor shall prepare at his own cost sample areas of the paving, plastering and rendering as directed until the
quality, texture and finish required is obtained and approved by the Architect after which all work executed shall
conform with the respective approved samples.

FINISHED THICKNESSES

The thicknesses of floor finishes quoted in this section of the specification shall be the minimum requirements.

Suspended floors shall have a constant structural thickness and have level top surfaces. The finished floor surface will
equally have constant level and any adjustment needed to achieve this effect with the varying floor finish materials is
to be made in the screeds beneath the same.

Slabs bearing on the ground may be cast to varying levels, and be of constant thickness with varying formation levels,
or have varying thicknesses at the option of the contractor. This stipulation in no way relieves the contractor of the
requirements of the specifications for the structural work.

MATERIALS GENERALLY

All materials shall be of high quality, obtained from manufacturer’s to be approved by the Architect. Cement, sand
and water shall be as described under concrete work and Blockwork.

BONDING

Bonding compounds, etc., for use in applying plaster and similar finishes direct to surfaces without the use of backings
or screeds are only to be used if approved by the architect and are to be used strictly in accordance with the
manufacturer’s printed instructions.

CHASES, OPENINGS AND HOLES

All chases, holes and the like which were not formed in the concrete or walling shall be cut, and all service pipes shall
be fixed and all holes and chases filled with mortar before paving and plaster work is commenced. In no
circumstances will the contractor be permitted to cut chases, holes and the like in finishes pavings or plasterwork.



INSITU FINISHINGS

PLASTERING

G GENERALLY

The term plastering refers to the operation internally and rendering to the same operation externally but for ease of
reference the term plastering has generally been used in this specification to describe both operations.

H MIXES

The methods of measuring and mixing plaster shall be as laid down under concrete work and the proportions and
minimum thickness of finished plaster shall be in accordance with the following:-

Item of work Mix Minimum Thickness and finish
Internal Plaster 1 part cement 16mm finish to walls and ceilings.
Va part lime wood float finish unless otherwise
4 parts sand specified.
External Render 1 part cement 12mm finish in two coats
4 parts sand
Tyrolean finish Ditto 6mm finished thickness in two coats

On 10mm plastered backing

To obtain greater plasticity a small quantity of lime may be added to the mixes for external plastering at the
Architect’s discretion but in any case this is not to exceed 4 part lime to 1 part cement.

With regard to the lime mortars gauged with cement, of the cement to small quantities of the lime/sand mix shall
preferably take place in a mechanical mixer and mixing shall continue for such time as will ensure uniform distribution
or materials and uniform colour and consistency. It is important to note that the quality of water used shall be
carefully controlled. Plaster may be mixed either in a mechanical mixing machine or by hand.

Hand mixed plaster shall first be mixed in the dry state being turned over at least three times. The required amount of
water should then be added and the mix again turned over three times or until such time as the mass is uniform in
colour and homogeneous.

The plaster shall be completely used within thirty minutes of mixing and hardened plaster shall not be remixed but
removed from the site.

I PREPARATION OF SURFACES FOR PLASTER ETC.

Irregularities in the surfaces to be plastered or rendered shall be filled with mortar, without lime, twenty four hours
before plastering is commenced. Joints in blockwork etc., are to be wel raked out before plastering to form a good
key. Smooth concrete surfaces to be plastered shall be treated with an approved proprietary bonding agent or hacked
to provide an adequate key for the plaster.

All surfaces to be plastered or rendered shall be clean and free from dust, loose mortar and all traces of salts. All
surfaces shall be thoroughly sprayed with water and all free water allowed to disappear before plaster is applied.

As far as practical plastering shall not be commenced until all mechanical and electrical services, conduits, pipes and
fixtures have been installed.



Before plastering is commenced all junctions between differing materials shall be reinforced. This shall apply where
walls join columns and beams, particularly where flush and similar situations where cracks are likely to develop and as
directed by the Architect. The reinforcement shall consist of a strip of galvanised wire mesh. Expament or equal
approved 15cm wide which shall be plugged, nailed or stapled as required at intervals not exceeding 45mm at both
edges. The surfaces to which such mesh shall be applied shall be painted with one coat bituminous paint prior to
fixing the mesh.

APPLICATION OF PLASTER AND RENDER

After preparation of the surfaces a key coat of cement slurry shall be applied to the wetted surface to be plastered.
When this coat is dry the plaster coat shall be applied, by means of a trowel between screeds laid, ruled and plumbed
as necessary. This coat which shall be to the required thickness shall be allowed to be so hard and then cured as
described. Surfaces are to be finished with a wood or steel float to a smooth flat surface free from all marks.

Tyrolean finish shall be applied with an approved machine to give a finish of even texture and thickness. The sprayed
finish shall be applied in two separate coats allowing time for drying between coats.

Application in one continuous operation to build up a thick layer will not be permitted. The total finished thickness of
the two sprayed coats shall be not less than 6mm.. the sprayed finish shall not be applied until all repairs and making
good to the undercoat are completed. any plaster which adheres to pipes, doors, windows and the like shall be
carefully removed before it has set. Curing shall take place after the application of the second coat. The pressed
finish as directed by the Architect. Where coloured tyrolean is required this shall be obtained by the addition to the
mix of any approved colour pigment.

All plastering and rendering shall be executed in a neat workman like manner. All faces except circular work shall be
true and flat and angles shall be straight and level or plumb. Plastering shall be neatly made good around pipes or
fittings. Angles shall be rounded to 6 mm radius.

All tools, implements, vessels and surfaces shall be at all times kept scrupulously clean and strict precautions shall be

taken to prevent the plaster or other materials from being contaminated by pieces of partially set material which would
tend to retard or accelerate the setting time.

CURING OF PLASTER

Each coat of plaster is to be maintained in a moist condition for at least three days after it has developed enough
strength not to be damaged by water.

They shall be securely plugged, nailed or stapled as required at intervals not exceeding 450mm at both edges.
ANGLE BEADS

Where required by the Architect, salient external angles of plastered walls shall be protected with galvanised mild
steel angle beads complying with BS 1246 Fig.7 profile C3.

They shall be securely plugged, nailed or stapled as required at intervals not exceeding 450mm at both edges.
PLASTER STOPS

Where shown on details, plasterwork shall be stopped against “expamet” glavanized steel plaster stop reference 565
which shall be securely nailed to wall in the positions indicated on the drawings.

SCREEDS

CEMENT AND SAND SCREEDS
Screed shall be mixed and formed as described.

GRANOLITHIC PAVING



The granolithic paving shall be laid by a specialist floor layer and constructed as follows:-

TILES, SLAB AND BLOCK FINISHINGS

PRECAST CONCRETE PAVING SLAB

To be all in accordance with B.S.368. The slabs are to be of the sizes given herein and bedded, jointed and pointed in
cement lime mortar. (1:2:9).

RATES

The rates for tile, slab and block finishings shall include for rounded edge tiles and angles, cutting and fitting up to

boundaries and around pipes, brackets, etc., and waste; for work in narrow widths, small and isolated areas and for all
other incidental labours.
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SECTION IX: APPENDICES

A

Sketch (1 No.) - Attached
Site Location - Attached
Site Visit Form - Attached

Site Visit Instructions.
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9.3 SITE VISIT FORM

TO WHOM IT MAY CONCERN

RE: SITE VISITFORTENDER FOR CONSTRUCTION OF THE
PROPOSED MASONRY PERIMETER WALL AT ACHIEVERS’
PARADISE 2, KIMUKA, NGONG, KAJIADO COUNTY.

This is to confirm that

Has visited the site for the purpose of getting details on the TENDER FOR
CONSTRUCTION OF THE PROPOSED MASONRY PERIMETER WALL
AT ACHIEVERS’ PARADISE 2, KIMUKA, NGONG, KAJIADO COUNTY

FOR OPTIVEN LIMITED

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Signature

ooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Date & Stamp




9.4 SITE VISIT INSTRUCTIONS

Every Bidder shall be represented by a technical Person with a Minimum qualification inrelated
construction field e.g. Building Construction, Quantity Surveying (Building Economics), Construction
Management, Architecture, Civil Engineering or Equivalent approved technical training.

The Individual MUST bring along the following:

1. Original ID/Passport and a Copy
2. These Instructions and a duly filled Copy of the Site Visit Form.

3. Original Introductory letter bearing the Company letterhead and an Official Stamp authorizing them
to represent the company in the Pre-tender site visit/Pre-Tender Conference.The letter shall be duly
signed.

The copies of ID, Site Visit Form and Introductory letters shall be retained by the Procuring
Entity’s Team and may be verified later for authenticity.
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